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Appendix F:  Bidder Site Control Form 

 
Project Name:            
 
Site Location:             
 
Street Address or Nearest Intersection:         
 
Acres:              
 
Distance to Fuel Supply:           
 
Distance to Water Supply (if not using ACC):        
 
Check items that are applicable: 
 

   Property is owned by Bidder. 
 

   Property is leased by Bidder, with an Option to buy. 
 

 Lease/Option Expires:         
 

   Property is Optioned by Bidder through (date):       
 

 Option is Exclusive     or Non-Exclusive     
 
 Option is to Purchase     or Lease     

 

   Site is selected, but not formally secured. 
 

   Site will require zoning change as part of permitting process. 
 

  



APPENDIX F 
 

Bidder Site Control Form Submittals 
 

Bidder shall submit to Buyer drawings, plans, specifications, and other documents necessary to 
document the design engineering and construction of the Plant and the content of the Work, 
including but not limited to those items herein listed below.  Additionally, Bidder shall submit to 
the Buyer those drawings, plans, specifications, and other documents as required by the State of 
Utah or any other regulatory body or agency having authority over the Plant.   

Ninety (90) days after the Notice To Proceed, the Bidder shall provide to Buyer a schedule for 
submittal of such documents, which schedule shall (1) be consistent with the schedule for the 
Project and (2) provide Buyer with the greatest practicable opportunity to review such 
documents and make comments thereon within fourteen (14) days from the transmittal date or as 
mutually agreed upon provided that the comment period does not unduly affect the progress of 
the Work.  Submittals shall be in duplicate. 
 

Engineering Lists 
 

– Equipment List  
 

Engineering Specifications and Drawings 
 

– Plot/Site Plan 
– Switchyard Single Line, Three Line and Metering and Protection Design 

 
Construction 

 
– Site Utilization Plan, including laydown 

 
Commissioning and Startup 

 
– System Descriptions 
– Performance and Emissions Test Procedures 
– Performance Test Results 
– Reports Required for Regulatory Compliance 
 

Plans, Manuals, & Reports 
 

– Level 2 Schedule 
– Commissioning Schedule 
– Monthly Progress Reports 

 
All specifications and drawings for the Project and submitted by Bidder or Subcontractor to Bidder 
hereunder shall include the following data: 
 

Name:      PacifiCorp 



Project Name:     Buyer’s Power Plant 
Spec. or drawing number, if applicable:  Bidder or Subcontractor to Provide 
Bidder or Subcontractor’s name: Bidder or Subcontractor 
Revision Number and Date    Bidder or Subcontractor to Provide 

 
Buyer shall have the right to reasonably request other information and Bidder shall use reasonable efforts 
to supply this information. 
 
Documents submitted to Buyer are provided for information only.  However, if Buyer identifies 
discrepancies or areas of non-conformance with the Agreement requirements, Buyer has the right to 
notify Bidder of the discrepancy/non-conformance and require that the document be revised and 
resubmitted. 
 
Monthly Progress Report 
 
The Monthly Progress Report shall address all aspects of the Plant through Commercial Operation and 
shall include, but not be limited to the following: 
 
(a) An “Executive Summary” containing: 
 
- A written summary of events and progress accomplished during the previous reporting period. 
- Unresolved Changes. 
- Critical Concerns and Intended Actions. 
 
(b) A “Schedule Section”: 
  
- Will be updated on a monthly basis and will consider the aforementioned item b.  An updated 

Level 2-time schedule will be provided (paper/electronic).  Critical path analysis will also be 
provided. 

 
(c) A list of the status of Bidder permits  
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