

Project Description: Jordanelle - Midway Underground 138 kV Line Section

Project Schedule:

Start Date	End Date	Duration (Days)
5/18/2020	12/31/2020	223

Evaluation Criteria	Contractor 1	Contractor 2	Contractor 13	Contractor 15	Contractor 17	Contractor 18
Attended Pre-Bid	No-Go	Go	Go	Go	Go	No-Go
Schedule/Availability (Go/No-Go)						

RFP Event Doc#	RFP Proposed Price: Option 1	RFP Proposed Price: Option 2	RFP Proposed Price: Option 3	RFP Proposed Price: Option 4			
3292	\$12,582,043	\$20,596,098	\$11,187,986				
3292	\$13,361,764	\$22,416,085	\$11,440,543				
3292	\$15,719,605	\$26,413,144	\$13,257,517				
3292	TBD	TBD	TBD				

RMP Costs						
Surcharge	\$420,240	\$687,910	\$373,679			
Surcharge	\$443,611	\$744,214	\$379,826			
Surcharge	\$510,887	\$858,427	\$430,869			
Surcharge	TBD	TBD	TBD			

*No AFUDC charge if funds are received in advance of construction

Dip Pole Costs	\$1,085,000	\$1,085,000	\$1,085,000			
----------------	-------------	-------------	-------------	--	--	--

FINAL COSTS	Option 1	\$14,087,283	\$22,369,008	\$12,646,665		
FINAL COSTS	Option 2	\$14,890,375	\$24,245,299	\$12,905,369		
FINAL COSTS	Option 3	\$17,315,492	\$28,356,571	\$14,773,386		
FINAL COSTS	Option 4	TBD	TBD	TBD		