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COMMUNITY SOLAR PROGRAM PURCHASE AGREEMENT

THIS COMMUNITY SOLAR PROGRAM PURCHASE AGREEMENT (the “Agreement”) entered into
this 14 day of September 2022 (the “Effective Date™), is between Linkville Solar, LLC, an Oregon limited
liability company (“Project Manager”), and PacifiCorp, an Oregon corporation acting in its regulated
utility capacity (“PacifiCorp”). Project Manager and PacifiCorp are referred to individually in this
Agreement as a “Party” and collectively as the “Parties.”

RECITALS
A. Project Manager intends to operate a solar photovoltaic facility for the generation of

electric power, including interconnection facilities, located in Klamath, Oregon with a facility capacity
rating of 2,800 kilowatts (kW) as further described in Exhibit A and Exhibit B (“Facility”); and

B. Project Manager intends to commence delivery of Start-up Test Energy under this
Agreement on September 30, 2022; and

C. Project Manager intends to operate the Facility as a Community Solar Program Project,
commencing commercial operations on December 1, 2022 (“Scheduled Commercial Operation Date”).

D. Project Manager estimates that the average annual Net Output to be delivered by the
Facility to PacifiCorp is 6,421,115 kilowatt-hours (kWh); and

E. This Agreement is a Community Solar Program Purchase Agreement under the Oregon
Community Solar Program implemented by the Oregon Public Utility Commission pursuant to ORS
757.386(2).

AGREEMENT

NOW, THEREFORE, the Parties mutually agree as follows:
SECTION 1: DEFINITIONS
When used in this Agreement, the following terms shall have the following meanings:
Agreement means this Community Solar Program Purchase Agreement.

As-Available Rate is the rate at which PacifiCorp will purchase a Project’s Unsubscribed Energy. The
As-Available Rate will be calculated using the Non-Firm Market Price Index.

Average Annual Generation has the meaning stated in Section 5.6.

Certified Project is a Community Solar Program Project that has been certified by the Oregon Public
Utility Commission under OAR 860-088-0050 and in accordance with the Program Implementation
Manual.

Commercial Operation Date means the date that the Facility is deemed by PacifiCorp to be fully
operational and reliable, which requires, among other things, that all of the following events have
occurred:
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1. Project Manager provides evidence that the Facility is a Certified Project.

2. PacifiCorp has received a certificate addressed to PacifiCorp from a Licensed Professional
Engineer stating (a) the facility capacity rating of the Facility at the anticipated Commercial
Operation Date; (b) that the Facility is able to generate electric power reliably in amounts
required by this Agreement and in accordance with all other terms and conditions of this
Agreement; (c) the Facility has completed start-up testing and commissioning; and (d) in
accordance with the Generation Interconnection Agreement, all required interconnection facilities
have been constructed, all required interconnection tests have been completed, and the Facility is
physically interconnected with PacifiCorp’s electric system;

3. PacifiCorp has received a certificate addressed to PacifiCorp from an officer of Project Manager
stating that Project Manager has obtained all Required Project Documents and, if requested by
PacifiCorp in writing, has provided copies of any or all such requested Required Project
Documents; and

4. PacifiCorp has received an executed copy of Exhibit E—Project Manager’s Authorization to
Release Generation Data to PacifiCorp.

Community Solar Program is the program established for the procurement of electricity from
community solar projects pursuant to ORS 757.386(2), the Commission’s implementing regulations, and
the Program Implementation Manual.

Community Solar Program Project is one or more solar photovoltaic energy systems used to generate
electric energy on behalf of Community Solar Program owners and subscribers and for which owners and
subscribers receive credit on their electric bills.

Conditional DNR Notice has the meaning provided in Section 3.1.

Contract Interest Rate means the lesser of (a) the highest rate permitted under applicable law or (b) 200
basis points per annum plus the rate per annum equal to the publicly announced prime rate or reference
rate for commercial loans to large businesses in effect from time to time quoted by Citibank, N.A. as its
“prime rate.” If a Citibank, N.A. prime rate is not available, the applicable prime rate shall be the
announced prime rate or reference rate for commercial loans in effect from time to time quoted by a bank
with $10 billion or more in assets in New York City, N.Y., selected by the Party to whom interest is being
paid.

Contract Year means a twelve (12) month period commencing at 00:00 hours Pacific Prevailing Time
(PPT) on January 1 and ending on 24:00 hours PPT on December 31; provided, however, that the first
Contract Year shall commence on the Commercial Operation Date and end on the next succeeding
December 31, and the last Contract Year shall end on the date of termination or expiration of this
Agreement.

Effective Date means the date stated in the first sentence of this Agreement.
Energy Delivery Schedule has the meaning provided in Section 5.6.

Facility has the meaning provided in the Recitals.
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Generation Interconnection Agreement means the generation interconnection agreement between
Project Manager and Transmission Provider, providing for the construction, operation, and maintenance
of the interconnection facilities required to accommodate deliveries of the Facility’s Net Output.

Licensed Professional Engineer means a person acceptable to PacifiCorp in its reasonable judgment
who is licensed to practice engineering in the state of Oregon and is not an employee of Project Manager.
Such Licensed Professional Engineer shall be licensed in an appropriate engineering discipline for the
required certification being made.

Losses are the loss of electric energy occurring as a result of the transformation and transmission of
electric energy from the Facility to the Point of Delivery.

Net Output means all energy produced by the Facility, less Station Use and Losses, if any. For purposes
of calculating payment under this Agreement, Net Output shall be the amount of energy flowing through
the Point of Delivery.

Non-Firm Market Price Index means ninety three percent (93%) of the hourly value calculated based
on the average prices reported for a blending of Intercontinental Exchange, Inc. (“ICE”) Day Ahead
Power Price Report at market hubs for firm index prices for a given day, weighted by the count of hours
for each ICE index on such day, multiplied by the then-current hourly energy scalars for a given day
calculated under the methodology approved in the Resource Value of Solar docket (UM 1910) or a
successor proceeding. If applicable, the resulting value will be reduced by the integration costs specified
in the then-current standard avoided cost rate schedule as applicable to the Facility. The market blending
and scalar matrices are available upon request. If any index is not available for a given period, the Non-
Firm Market Price Index will be the average price derived from days in which all published data is
available, for the same number of days immediately preceding and immediately succeeding the period in
which an index was not available, regardless of which days of the week are used for this purpose. The
Non-Firm Market Price Index will remain in effect until a replacement Non-Firm Market Price Index is
approved by the Oregon Public Utility Commission.

Non-QF Period has the meaning provided in Section 3.5(b).
Participant means a customer of PacifiCorp that is either a subscriber or owner of the Facility.
Point of Delivery is the location where PacifiCorp’s and Facility’s electrical facilities are interconnected.

Program Administrator means the third-party directed by the Oregon Public Utility Commission to
administer the Community Solar Program.

Program Implementation Manual means the manual of requirements applicable to the Project Manager,
PacifiCorp and Participants for the Community Solar Program adopted by the Oregon Public Utility
Commission. In the event there are revisions to the Program Implementation Manual during the term of
this Agreement, such revisions will only apply to performance by Project Manager and PacifiCorp after
the effective date of such revisions.

Project Manager is the entity having responsibility for managing the operation of the Facility and for
maintaining contact with PacifiCorp, as stated in the first sentence of this Agreement.

Prudent Electrical Practices means those practices, methods, standards and acts engaged in or approved
by a significant portion of the electric power industry in the Western Electric Coordinating Council that at



DocuSign Envelope ID: B4ED2594-4213-477F-9390-C9060D4C60E7

EXECUTION

the relevant time period, in the exercise of reasonable judgment in light of the facts known or that should
reasonably have been known at the time a decision was made, would have been expected to accomplish
the desired result in a manner consistent with good business practices, reliability, economy, safety and
expedition, and which practices, methods, standards and acts reflect due regard for operation and
maintenance standards recommended by applicable equipment suppliers and manufacturers, operational
limits, and all applicable law. Prudent Electrical Practices are not intended to be limited to the optimum
practice, method, standard or act to the exclusion of all others, but rather to those practices, methods and
acts generally acceptable or approved by a significant portion of the electric power generation industry in
the relevant region, during the relevant period, as described in the immediately preceding sentence.

PURPA means the Public Utility Regulatory Policies Act of 1978.

Qualifying Facility is a solar photovoltaic facility that meets the PURPA criteria for qualification set
forth in Subpart B of Part 292, Subchapter K, Chapter I, Title 18, of the Code of Federal Regulations.

Renewable Energy Credits means green tags, green certificates, renewable energy credits (RECs) and
tradable renewable certificates, as those terms are commonly used in the regional electric utility industry,
directly associated with the production of energy from the Facility.

Required Project Documents means all licenses, permits, authorizations, and agreements, including a
Generation Interconnection Agreement and Qualifying Facility certification or self-certification,
necessary for construction, operation, and maintenance of the Facility consistent with the terms of this
Agreement, including without limitation those listed in Exhibit C.

Scheduled Commercial Operation Date has the meaning provided in the Recitals.

Start-up Test Energy means that portion of the Net Output of a Facility delivered to PacifiCorp before
the Commercial Operation Date of the Facility. PacifiCorp will purchase Start-up Test Energy as
Unsubscribed Energy in accordance with Section 3.2.

Station Use is electric energy used to operate the Facility that is auxiliary to or directly related to the
generation of electricity and which, but for the contemporaneous generation of electricity, would not be
consumed by the Facility.

Subscribed Energy means that portion of the Net Output delivered to PacifiCorp after the Commercial
Operation Date and for which the Project Manager has obtained a Participant. PacifiCorp must credit the
Participant’s electric bills consistent with the Community Solar Program for any Subscribed Energy.

Transmission Provider means PacifiCorp, acting in its transmission provider capacity.

Unsubscribed Energy means that portion of the Net Output delivered to PacifiCorp that is not
Subscribed Energy. PacifiCorp will purchase Unsubscribed Energy at the As-Available Rate consistent
with the Community Solar Program.

SECTION 2: TERM

2.1 Term. Except as otherwise provided herein, this Agreement shall terminate at midnight
(Pacific prevailing time) on the date that is the twentieth (20™) anniversary of the Commercial Operation
Date.
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SECTION 3: DELIVERY OF POWER AND COMPENSATION

3.1 Designation of Network Resource. Within five (5) business days following the Effective
Date, PacifiCorp will submit an application to the Transmission Provider requesting designation of the
Facility as a network resource, thereby authorizing network transmission service under PacifiCorp’s
Network Integration Transmission Service Agreement with the Transmission Provider. PacifiCorp will
request an effective date for commencement of network transmission service for the Facility that is (i)
ninety (90) days prior to the Scheduled Commercial Operation Date, or (ii) as soon as practicable after
both Parties have fully executed this Agreement if the Scheduled Commercial Operation Date is less than
ninety (90) days following execution of this Agreement. PacifiCorp will inform Project Manager of
Transmission Provider’s response to the application described above in this paragraph within five (5) days
of PacifiCorp’s receipt of such response from the Transmission Provider. If PacifiCorp is notified in
writing by the Transmission Provider that designation of the Facility as a network resource requires the
construction of transmission system network upgrades or otherwise requires potential re-dispatch of other
network resources of PacifiCorp (a “Conditional DNR Notice”), PacifiCorp and Project Manager will
promptly meet to determine how such conditions to the Facility’s network resource designation will be
addressed in this Agreement. If, within sixty (60) days following the date of PacifiCorp’s receipt of the
Conditional DNR Notice, PacifiCorp and Project Manager are unable to reach agreement regarding how
to designate the Facility as a network resource in light of the Conditional DNR Notice, PacifiCorp will
submit the matter to the Commission for a determination on whether, as a result of the Conditional DNR
Notice, this Agreement should be terminated or amended. PacifiCorp will submit such filing to the
Commission within ninety (90) days following the date of PacifiCorp’s receipt of the Conditional DNR
Notice. In the event of such a filing to the Commission under this Section, the Parties’ obligations under
this Agreement will be suspended until such time that the Commission issues a final decision. In the event
of'a Conditional DNR Notice, Project Manager will have the right to terminate this Agreement upon
written notice to PacifiCorp and such termination by Project Manager will not be an event of default and
no damages will be owed by Project Manager to PacifiCorp related to the termination of this Agreement
except to the extent PacifiCorp has incurred costs at Project Manager’s request in furtherance of
addressing the matters covered under this Section.

32 Delivery and Purchase of Start-up Test Energy. Subject to Section 3.1 above, to the
extent permitted under applicable laws, regulations (including without limitation the Community Solar
Program rules) and other requirements applicable to Project Manager’s Community Solar Program
Project, PacifiCorp will accept Start-up Test Energy delivered to the Point of Delivery as early as ninety
(90) days prior to the Scheduled Commercial Operation Date, provided that PacifiCorp’s obligation to
purchase Start-up Test Energy from a Facility that is not at such time a Certified Project will not exceed a
maximum period of one hundred twenty (120) days, or such time as may be directed by the Commission.

33 Delivery and Purchase of Net Output. Subject to Section 3.1 above and unless otherwise
provided in this Agreement, commencing on the Commercial Operation Date (except as provided in
Section 3.2 for Start-up Test Energy), Project Manager will transmit to PacifiCorp all Net Output and
PacifiCorp will accept all Net Output delivered to the Point of Delivery. PacifiCorp will accept Net
Output, including Start-up Test Energy, delivered to the Point of Delivery as early as ninety (90) days
prior to the Scheduled Commercial Operation Date. If Project Manager desires to begin transmitting Net
Output, including Start-up Test Energy, to PacifiCorp at a date earlier than ninety (90) days prior to the
Scheduled Commercial Operation Date, PacifiCorp will only be obligated to purchase such Net Output,
including Start-up Test Energy, if PacifiCorp is able to modify its network resource designation for the
Facility such that the output could be delivered using network transmission service as described in
Section 3.1 above at no additional cost or other economic impact to PacifiCorp.
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34 Curtailment. PacifiCorp shall have no obligation to purchase Net Output from the
Facility to the extent the interconnection between the Facility and PacifiCorp’s electric system is
disconnected, suspended or interrupted, in whole or in part, pursuant to the Generation Interconnection
Agreement, or to the extent generation curtailment is required as a result of Project Manager’s non-
compliance with the Generation Interconnection Agreement.

3.5 Compensation. PacifiCorp will pay the Program Administrator for Unsubscribed Energy
and the Participants for Subscribed Energy on a monthly basis as provided in the Community Solar
Program.

(a) For the portion of the monthly Net Output that is Subscribed Energy, PacifiCorp
will credit the electric bills of Participants to account for their proportionate share of the Net Output in
accordance with the requirements of the Community Solar Program and data provided by the Program
Administrator.

(b) For the portion of the monthly Net Output that is Unsubscribed Energy that is
delivered to PacifiCorp by Project Manager from the Facility at the Point of Delivery, PacifiCorp will pay
the Program Administrator the As-Available Rate consistent with the Community Solar Program;
provided, however, that PacifiCorp has no obligation to pay Program Administrator for Unsubscribed
Energy delivered to PacifiCorp for any period that Program Manager is in violation of Section 5.2 (the
“Non-QF Period). The Non-QF Period shall conclude upon PacifiCorp’s receipt from Program Manager
of satisfactory evidence that the Facility has cured the breach of Section 5.2.

SECTION 4: RENEWABLE ENERGY CREDITS

4.1 No Claim to Renewable Energy Certificates. PacifiCorp waives any claim to ownership
of any Renewable Energy Certificates that are issued by the Western Renewable Energy Generation
Information System associated with the Facility’s Net Output.

SECTION 5: OPERATION AND CONTROL

5.1 Community Solar Program Compliance. Project Manager shall maintain the Facility as a
Community Solar Program Project at all times during the term of this Agreement.

5.2 Qualifying Facility. Project Manager shall maintain the Facility as a Qualifying Facility
at all times during the term of this Agreement.

5.3 As-Built Supplement. Upon completion of initial construction of the Facility, and upon
any subsequent material modification of the Facility, Project Manager shall provide PacifiCorp an as-built
supplement to specify the actual Facility as built.

5.4 Facility Operation. Project Manager must operate and maintain the Facility in a safe
manner in accordance with the Generation Interconnection Agreement, Prudent Electrical Practices and in
accordance with the requirements of all applicable federal, state and local laws and the National Electric
Safety Code as such laws and code may be amended from time to time. PacifiCorp has no obligation to
purchase Net Output from the Project Manager to the extent the interconnection between the Facility and
PacifiCorp’s electric system is disconnected, suspended or interrupted, in whole or in part, pursuant to the
Generation Interconnection Agreement.




DocuSign Envelope ID: B4ED2594-4213-477F-9390-C9060D4C60E7

EXECUTION

5.5 Facility Inspection. Project Manager is solely responsible for the operation and
maintenance of the Facility. PacifiCorp has the right, upon reasonable prior notice to Project Manager, to
inspect the Facility to confirm that the Project Manager is operating the Facility in accordance with the
provisions of this Agreement, provided that PacifiCorp is not, by reason of its decision to inspect or not to
inspect the Facility, or by any action or inaction taken with respect to any such inspection, assuming any
responsibility for any liability or occurrence arising from the operation and maintenance by Project
Manager of the Facility.

5.6 Average Generation and Energy Delivery Schedules. Project Manager estimates that the
average Net Output to be delivered to PacifiCorp for each Contract Year is 6,421,115 (“Average Annual
Generation”). Project Manager may, upon at least six (6) months prior written notice, modify the
Average Annual Generation every other Contract Year. Project Manager’s initial monthly schedule of
expected Net Output from the Facility is attached as Exhibit D (the “Energy Delivery Schedule”). Project
Manager must update and provide to PacifiCorp a revised Energy Delivery Schedule within thirty (30)
days following the end of each Contract Year.

5.7 Scheduled Outages. Project Manager may cease operation of the entire Facility or
individual units for maintenance or other purposes. Project Manager must exercise reasonable efforts to
notify PacifiCorp of planned outages at least ninety (90) days prior to the planned outage. Additionally,
Project Manager must use commercially reasonable efforts to not plan outages during the months of
December and July.

5.8 Unplanned Outages. In the event of an unscheduled outage or curtailment exceeding
twenty-five (25) percent of the facility capacity rating expected to last more than 48 hours, Project
Manager must promptly notify PacifiCorp of the unscheduled outage or curtailment, the time when such
occurred or will occur, and the anticipated duration.

59 Adjustments to Scheduled Commercial Operation Date. Project Manager must promptly
notify PacifiCorp in writing of any adjustments (earlier or later) to the Scheduled Commercial Operation
Date. Project Manager must also inform PacifiCorp in writing no later than ten (10) business days prior
to the Scheduled Commercial Operation Date of the anticipated Commercial Operation Date, provided
such notice to PacifiCorp may not be provided earlier than twenty (20) business days prior to the
anticipated Commercial Operation Date.

SECTION 6: METERING AND COMMUNICATIONS

6.1 Metering and Communications.

(a) Metering equipment will be designed, furnished, installed, owned, inspected,
tested, maintained and replaced pursuant to the terms of the Generation Interconnection Agreement and
OAR 860-082-0070(2). Unless the Facility is exempt from providing or paying for data acquisition or
telemetry equipment pursuant to OAR 860-082-0070(2), Project Manager will bear all costs (including
PacifiCorp’s costs) relating to all metering and communication equipment installed to accommodate the
Facility.

(b) Metering shall be performed at the location and in a manner consistent with this
Agreement, the Generation Interconnection Agreement, and the requirements of the Community Solar
Program. All quantities of energy purchased under this Agreement will be adjusted to account for
electrical losses, if any, between the point of metering and the Point of Delivery, so that the purchased
amount reflects the net amount of energy flowing into PacifiCorp’s system at the Point of Delivery.
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(c) If any of the inspections or tests of the metering equipment discloses an error
exceeding two percent (2%), either fast or slow, proper correction, based upon the inaccuracy found, will
be made of previous readings for the actual period during which the metering equipment rendered
inaccurate measurements if that period can be ascertained. If the actual period cannot be ascertained, the
proper correction will be made to the measurements taken during the time the metering equipment was in
service since the last test in which the metering equipment was found to be accurate, but not exceeding
three (3) months, in the amount the metering equipment shall have been shown to be in error by such test.
Any correction in billings or payments resulting from a correction in the meter records will be made in the
next payment rendered following the repair of the meter.

SECTION 7: INSURANCE

7.1 Certificates. To the extent the Facility has a facility capacity rating exceeding 200 kW,
prior to connection of the Facility to PacifiCorp’s electric system, Project Manager shall secure and
continuously carry insurance in compliance with the requirements of this Section. Project Manager shall
provide PacifiCorp insurance certificate(s) confirming Project Manager’s compliance with the insurance
requirements hereunder. If requested by PacifiCorp, a copy of each insurance policy, certified as a true
copy by an authorized representative of the issuing insurance company, shall be furnished to PacifiCorp.

7.2 Required Policies and Coverages. Without limiting any liabilities or any other
obligations of Project Manager under this Agreement, Project Manager shall secure and continuously
carry with an insurance company or companies rated not lower than “B+” by the A.M. Best Company
commercial general liability insurance to include premises and operations, contractual liability, with a
minimum single limit of $1,000,000 each occurrence to protect against and from loss by reason of injury
to persons or damage to property based upon and arising out of the activity under this Agreement.

7.3 The commercial general liability policy required herein shall include (a) provisions or
endorsements naming PacifiCorp, its board of directors, officers and employees as additional insureds,
and (b) cross liability coverage so that the insurance applies separately to each insured against whom
claim is made or suit is brought, even in instances where one insured claims against or sues another
insured. In addition, unless prohibited by applicable law, all required insurance policies shall contain
provisions that the insurer will have no right of recovery or subrogation against PacifiCorp.

7.4 The commercial general liability policy required herein shall include provisions that such
insurance is primary insurance with respect to the interests of PacifiCorp and that any other insurance
maintained by PacifiCorp is excess and not contributory insurance with the insurance required hereunder,
and provisions that such policies shall not be canceled or their limits of liability reduced without (a) ten
(10) days prior written notice to PacifiCorp if canceled for nonpayment of premium, or (b) thirty (30)
days prior written notice to PacifiCorp if canceled for any other reason.

7.5 Commercial general liability coverage written on a “claims-made” basis, if any, shall be
specifically identified on the certificate, and Project Manager shall be maintained by Project Manager for
a minimum period of five (5) years after the completion of this Agreement and for such other length of
time necessary to cover liabilities arising out of the activities under this Agreement.
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SECTION 8: COMPUTATIONS

8.1 Net Output Data. No later than the second business day of each month, PacifiCorp will
transfer to the Program Administrator the data related to the amount of Net Output delivered to
PacifiCorp from the Facility for the month, measured in kWh.

SECTION 9: COMPENSATION

9.1 Payment for Unsubscribed Energy. No later than the 20" day of the month or ten (10)
business days after receiving kWh data from Program Administrator regarding the prior month’s
Subscribed Energy amount and Unsubscribed Energy amount, whichever occurs later, PacifiCorp will
send to Program Administrator payment for Project Manager deliveries of Unsubscribed Energy to
PacifiCorp, together with computations supporting such payment. PacifiCorp may offset any such
payment to reflect amounts owing from Project Manager to PacifiCorp pursuant to this Agreement, the
Generation Interconnection Agreement, or any other agreement between the Parties.

9.2 Corrections. PacifiCorp may adjust any payment made under this Agreement for
Unsubscribed Energy or Subscribed Energy up to eighteen (18) months following the date of original
payment.

9.3 Interest. Any amounts owing after the due date thereof will bear interest at the Contract

Interest Rate.

9.4 Payment for Subscribed Energy. PacifiCorp will credit the electric bills of Participants
for their proportionate shares of Subscribed Energy in accordance with the Program Implementation
Manual and data provided by Program Administrator.

9.5 Offset. PacifiCorp may offset any payment due to the Project Manager by amounts
owing from the Project Manager pursuant to this Agreement and any other agreement between the Parties
related to the Facility.

SECTION 10: SUCCESSORS AND ASSIGNS

Neither Party may assign this Agreement without the consent of the other Party and the Oregon Public
Utility Commission, which shall not be unreasonably withheld. This Agreement and all of the terms shall
be binding upon and inure to the benefit of the respective successors and assigns of the Parties.

SECTION 11: NOTICES
All notices except as otherwise provided in this Agreement shall be in writing addressed to the addresses

set forth below and shall be considered if delivered in person or when deposited in the U.S. Mail, postage
prepared by certified or registered mail and return receipt requested.

Notices PacifiCorp Project Manager
All Notices: PacifiCorp Linkville Solar LLC
825 NE Multnomabh, Suite 600 c/o hep energy USA holdings, Inc
Portland, Oregon 97232- 2315 57 Exchange Street
Attn: Contract Administration Suite 100
E-mail: cntadmin@pacificorp.com Portland, ME 04101
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Notices

PacifiCorp

Project Manager

All Invoices:

Attn: Back Office, Suite 1900
Email: powerinvoices@pacificorp.com

Dean Shaver

Vice-President Finance USA

c/o hep energy USA holdings, Inc.
11330 Vanstory Drive, Suite 101
Huntersville, NC 28078

Phone: 1 704 897 0713
Phone: 1 704 897 2295 (d)
Mobile: 1202 415 5108
Email: d.shaver@hep.global

Scheduling: Attn: Pre-Scheduling, Suite 600
Phone: (503) 813-6090
Email: ctpreschd@pacificorp.com
Payments: Attn: Central Cashiers Office, Suite
550
Phone: (503) 813-6826
Wire To be provided in separate letter from To be provided in separate letter from Project
Transfer: PacifiCorp to Project Manager Manager to PacifiCorp
Credit and Attn: Credit Manager, Suite 600
Collections: Phone (503) 813-7280

Notices of an

PacifiCorp Legal Department

Linkville Solar LLC

Event of 825 NE Multnomabh, Suite 2000 c/o hep energy USA holdings, Inc
Default or Portland, Oregon 97232- 2315 57 Exchange Street
Potential Attn: Assistant General Counsel Suite 100
Event of Portland, ME 04101
Default:
SECTION 12: INDEMNIFICATION AND LIABILITY
12.1  Project Manager’s Indemnity. Project Manager agrees to defend, indemnify and hold

harmless PacifiCorp, its directors, officers, employees, agents, and representatives against and from any
and all claims resulting from, or arising out of or in any way connected with (i) Project Manager’s
performance hereunder, including the delivery of energy to and at the Point of Delivery; (ii) Project
Manager’s development, construction, ownership, operation, maintenance, or decommissioning of the
Facility; (iii) the violation of any law, rule, order or regulation by Project Manager or any of its affiliates,
or their respective employees, contractors or agents in connection with this Agreement; (iv) Project
Manager’s failure to perform any of Project Manager’s obligations under this Agreement or the Required
Facility Documents; (v) Project Manager’s breach of any representation or warranty set forth in this
Agreement; or (vi) Project Manager’s negligence or willful misconduct in connection with this
Agreement, except to the extent such claim is caused by breach of this Agreement or by the negligence or
willful misconduct of PacifiCorp, its directors, officers, employees, agents or representatives.

12.2

PacifiCorp’s Indemnity. PacifiCorp agrees to defend, indemnify and hold harmless

Project Manager, its directors, officers, agents, and representatives against and from any and all claims
resulting from, or arising out of or in any way connected with (i) PacifiCorp’s receipt of Net Output under
this Agreement after its delivery at the Point of Delivery; (ii) the violation of any law, rule, order or

10
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regulation by PacifiCorp, or their respective employees, or agents in connection with this Agreement; (iii)
PacifiCorp’s failure to perform any of PacifiCorp’s obligations under this Agreement; (iv) PacifiCorp’s
breach of any representation or warranty set forth in this Agreement; or (v) PacifiCorp’s negligence or
willful misconduct in connection with this Agreement, except to the extent such claim is caused by
Project Manager’s breach of this Agreement or by the negligence or willful misconduct of Project
Manager, its directors, officers, employees, agents or representatives.

12.3  No Dedication. Nothing in this Agreement shall be construed to create any duty to, any
standard of care with reference to, or any liability to any person not a Party to this Agreement. No
undertaking by one Party to the other under any provision of this Agreement shall constitute the
dedication of that Party’s system or any portion thereof to the other Party or to the public, nor affect the
status of PacifiCorp as an independent public utility corporation or Project Manager as an independent
person.

12.4  Disclaimer of Consequential Damages. NEITHER PARTY SHALL BE LIABLE
TO THE OTHER FOR SPECIAL, PUNITIVE, INDIRECT OR CONSEQUENTIAL DAMAGES
UNDER OR IN RESPECT OF THIS AGREEMENT, WHETHER ARISING FROM CONTRACT,
TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY OR OTHERWISE.

SECTION 13: TERMINATION

13.1  Termination. In the event Project Manager remains in breach of any provision of this
Agreement for a period exceeding thirty (30) days following PacifiCorp’s notice of breach, PacifiCorp
may notify Program Administrator in writing to request that the Agreement be terminated for the event of
default. The Program Administrator will evaluate such notification consistent with the Community Solar
Program, and such Agreement will be terminated only upon order of the Program Administrator or the
Commission.

SECTION 14: GENERAL PROVISIONS

14.1  Relationship of the Parties. Nothing contained in this Agreement shall ever be construed
to create an association, trust, partnership or joint venture or to impose a trust or partnership duty,
obligation or liability between the Parties. If Project Manager includes two or more parties, each such
Party shall be jointly and severally liable for Project Manager’s obligations under this Agreement.

14.2  No Third Party Beneficiaries. This Agreement shall not impart any rights enforceable by
any third party (other than a permitted successor or assignee bound to this Agreement), it being the intent
of the Parties that this Agreement shall not be construed as a third party beneficiary contract.

14.3  Governing Law. This Agreement shall be interpreted and enforced in accordance with the
laws of the state of Oregon, excluding any choice of law rules which may direct the application of the
laws of another jurisdiction. This Agreement is subject to the jurisdiction of those governmental agencies
and courts having control over either Party or this Agreement. Each Party hereby acknowledges that this
Agreement and any dispute that arises under this Agreement is subject to the jurisdiction of the Oregon
Public Utility Commission. If a dispute related to this Agreement arises between the Parties, the Parties’
representatives shall first attempt to resolve the dispute informally through negotiation and consultation.
If the Parties are unable to resolve their differences through such negotiation and consultation, any
complaint, claim or action to resolve such dispute may be brought in a court or governmental agency with
jurisdiction over the dispute.
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14.4  Severability. If any of the terms of this Agreement are finally held or determined to be
invalid, illegal or void as being contrary to any applicable law or public policy, all other terms of this
Agreement shall remain in effect. If any terms are finally held or determined to be invalid, illegal or void,
the Parties shall enter into negotiations, and seek guidance from the Program Administrator and Oregon
Public Utility Commission as necessary, concerning the terms affected by such decision for the purpose
of achieving conformity with requirements of any applicable law, the intent of the Parties, and the
Community Solar Program.

14.5  Effect of PURPA Repeal. The repeal of PURPA shall not result in the early termination
of this Agreement unless such termination is mandated by state or federal law.

14.6  Waiver. Any waiver at any time by either Party of its rights with respect to a default
under this Agreement or with respect to any other matters arising in connection with this Agreement must
be in writing, and such waiver shall not be deemed a waiver with respect to any subsequent default or
other matter.

14.7  Survival. Notwithstanding termination of this Agreement, PacifiCorp and Project
Manager shall continue to be bound by the provisions of this Agreement which by their terms or by their
nature shall survive such completion or termination.

14.8  Entire Agreement; Amendments; Order of Precedence. This Agreement supersedes all
prior agreements, proposals, representations, negotiations, discussions or letters, whether oral or in
writing, regarding PacifiCorp’s purchase of energy from the Facility. No amendment or modification of
this Agreement shall be effective unless it is in writing and signed by both Parties. If there is a conflict
between the terms of this Agreement and the Community Solar Program the Community Solar Program
shall apply and prevail.

14.9  Project Release. By executing this Agreement, Project Manager releases PacifiCorp from
any third party claims related to the Facility, known or unknown, which may have arisen prior to the
Effective Date.

14.10 Rights and Remedies Cumulative. Except as expressly set forth in this Agreement, the
rights and remedies of the Parties provided in this Agreement and otherwise available at law or in equity
are cumulative, such that the exercise of one or more rights or remedies shall not constitute a waiver of
any other rights or remedies.

[remainder of page intentionally left blank]
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be executed
in their respective names as of the Effective Date.

PacifiCorp

120 ol ) Melanie Cunningham
£« T it 14 4 AaIV~—’
By: (Wl ‘“/U*"u%“ 2022.09.14 15:20:53 -07'00"

Name: Melanie Cunningham

Title: Associate Power Marketer
Date: September 14, 2022

Project Manacer

By:_%ﬁ

Name: Dr. Alexanaer nou

Title: Authorized Signatory
Date: 14.09.2022
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EXHIBIT A
DESCRIPTION OF PROJECT MANAGER’S FACILITY

Location of the Facility: The Facility is to be constructed in the vicinity of Klamath Falls in
Klamath County, Oregon. The location is more particularly described as follows:

Parcel 1:

That portion of the southeast quarter of the northeast Quarter lying northeasterly of Highway 140
of Section 1, Township 39 South, Range 8 east of the Willamette Meridian, Klamath County,
Oregon. Less and except that portion deeded to Southview Master Association, by warranty deed
recorded August 6, 2004 in Volume M04 Page 51781, Records of Klamath County, Oregon,
described as follows: All private ways, together with such common use improvements as may be
located within said private ways as provided for and set forth on that certain subdivision plat
commonly referred to as Tract 1416 - The Woodlands Phase 1 located within the city of Klamath
Falls, Klamath County, Oregon including but not limited to streets and roads; sanitary sewer
conveyance systems; stormwater drainage ways; street lighting systems; common area sidewalks
and common areas.

Parcel 2:
The southwest quarter of the northwest quarter of Section 6, Township 39 South, Range 9 East of
the Willamette Meridian, Klamath County, Oregon.

Description of the Facility: Project Manager’s Facility consists of 9,800 solar panels rated at
450 watts DC and an expected annual degradation rate of 0.5% manufactured by ZNShine Solar
(or equivalent), 16 inverters manufactured by Ginlong Solis, and an OMCO fixed tilt racking
system.

More specifically, each generator at the Facility is described as:
Manufacturer’s Nameplate Data: 4,410 KW DC, 2,800 KW AC

Solar Panels

Manufacturer: ZNShine Solar or equivalent

Model: ZM6-NHLDD144 Series

Power rating (Watts DC @ STC): 450 W

Number of Modules: 9,800

Number of Modules per string: 28

Inverters

Manufacturer: Ginlong Solis or equivalent

Model: SOLIS-(185) K-EHV-5G-US
Inverter Rating (AC, kW): 185
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Number of Inverters: 16

Inverter Efficiency at Full Power Rating (%): 99.0%
Inverter Capacity for Site (AC, kW): 2,800
Operation Voltage (Volts): 480

Maximum System Design Voltage: 1500V

Number of Phases: 3

Mounting

Groundmount or rooftop? Groundmount

Fixed tilt or Single-axis Tracking? Fixed tilt
Proposed Module orientation: E-W

Tilt Angle (Degrees): 25

Azimuth (Degrees): 180

Pitch (Row Spacing) (Feet): 13

Row Width (Feet): 25.6

Row Length (Feet): Varies, 83-882

Max/min rotation (if tracking) (Degrees): + /-
Ground Coverage Ratio: 54%

PV Array Characteristics

Rated Output (kW): 4,410kW DC / 2,800kW AC
Rated Output (kVA): 2,800 kVA

Transformation

Number of Step-up transformers: 1

Size of Step-up Transformers (kVA): 3,000

Low Side voltage of Step-up transformer (volts): 600

High Side voltage of Step-up transformer (volts): 12000Y/6930

Total land required: 20.0 acres

Power factor requirements

Rated Power Factor (PF) or reactive load (kKVAR): PF=0.95

Leading: 0.95 Lagging: 0.95

Project Manager’s Estimate of Facility Annual Output Under Ideal (Maximum) or Worst
(Minimum) Conditions

Maximum kW Output (“Maximum Facility Delivery Rate”): 2,800 kW AC

Maximum kVA Output: 2,800 kVA

Minimum kW Output: 2,660 kW

Estimated kW Output:2,660 kW AC

Maximum Generator Interconnection Agreement Delivery Rate: 2,950 kW (instantaneous)
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Nameplate Capacity Rating: 2,800 kW AC at 25° C

Estimated station service for lighting and other auxiliary energy requirements is estimated to be
approximately 0 kWh annually.

PV Panel output degradation factor: 0.5% per year.
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EXHIBIT B
POINT OF DELIVERY / PROJECT MANAGER’S INTERCONNECTION FACILITIES

For a description of point of metering and Point of Delivery, as well as a single line drawing of
the Facility, including any transmission facilities on Project Manager’s side of the Point of
Delivery, see Attachment 1 and Attachment 2 of the Interconnection Agreement for Small
Generator Facility executed October 28, 2020, which may be amended from time to time by
Project Manager and the Transmission Provider, and is provided herein.

Interconnection Agreement for a Community Solar Project

Attachment 1

Description of Interconnection Facilities
And Metering Equipment Operated or Maintained by the Public Utility

Community Solar Project: Twenty four (24) Delta M125HV inverters factory limited to between 116
and 117 kW for a total requested nameplate output of 2.8 MW. The inverters are arrayed in two (2)
groups. connected to a single 600 V — 12 kV 3.25 MVA (Z=5.8%) transformer. See Attachment 2.

Interconnection Customer Interconnection Facilities: A single relay controlled recloser and Public
Utility accessible disconnect switch. See Attachment 2.

Public Utility's Interconnection Facilities: Bi-directional metering, disconnect switch, and appurtenant
structures. See Attachment 2.

Estimated Cost of Public Utility's Interconnection Facilities: Estimated cost of Public Utility’s
Interconnection Facilities directly assigned to Intercommection Customer: $157,000.

Estimated Annual Operation and Maintenance Cost of Public Utility's Interconnection Facilities:
$350.

Interconnection Customer shall be responsible for Public Utility's actual cost for maintenance of the
Public Utility's Interconnection Facilities.

Point of Interconnection: The point where the Public Utility's Interconnection Facilities connect to the
Public Utility's 12 KV distribution circuit 51.12 out of Westside substation. See Attachment 2.

Point of Change of Ownership: The point where the Interconnection Customer's Interconnection
Facilities connect to the Public Utility's Interconnection Facilities. See Attachment 2.
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Interconnection Agreement for a Community Solar Project

Artachment 2

One-line Diagram Depicting the Generating Facility, Interconnection Facilides, and Metering

Equipment
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EXHIBIT C
REQUIRED FACILITY DOCUMENTS

1. QF Certification Form 556 Docket #QF22-137-000

2. Interconnection Agreement OCS025 Small Generator Interconnection Agreement (SGIA)
executed October 28, 2021

3. PP2020-80 Community Solar Program (CSP) Pre-Certification: Order 20-439 of the
Public Utility Commission of Oregon, entered November 17, 2020 and extended under order 21-

388 October 25, 2021 and May 24, 2022

4. PP2020-80 CSP Certification: TBD*
*To be appended after PPA completion (see Program Implementation Manual)
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EXHIBIT D
ENERGY DELIVERY SCHEDULE

Month Average Energy
(kWh)
January 315,871
February 358,006
March 547,920
April 644,669
May 722,064
June 768,297
July 803,969
August 765,344
September 624,174
October 559,790
November 349,349
December 277,678

First Year Contract
Total 6,737,131

EXECUTION

The energy values above will be reduced 0.5 percent for expected degradation each Contract

Year following the Commercial Operation Date.

Project Manager to provide an estimate of the average monthly Net Output of the Facility and

explain the basis for the estimate.
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EXHIBIT E

PROJECT MANAGER AUTHORIZATION TO RELEASE
GENERATION DATA TO PACIFICORP

Linkville Solar
57 Exchange Street, Suite 100
Portland, ME 04101

August 23, 2022

Director, Transmission Services
PacifiCorp

825 NE Multnomah, Suite 1600
Portland, OR 97232

Re: OCS025
To Whom it May Concern:

Linkville Solar, LLC (“Project Manager”) hereby voluntarily authorizes PacifiCorp's
Transmission business unit to share Project Manager's interconnection information with
marketing function employees of PacifiCorp, including but not limited to those in Energy Supply
Management. Project Manager acknowledges that PacifiCorp did not provide it any preferences,
either operational or rate-related, in exchange for this voluntary consent.

M

Dr. Alexander Zhou

Authorized Signatory
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