RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

FP Appendix A.X (HV) - Work Specifications (BTA)

vé PACIFICORP



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

High Voltage for Wind, Solar or BESS
Technical Specification

Page 2 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

Draft
June 5, 2020

Page 3 of 417



1.0
1.1
1.2
1.3
1.4
1.5

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS

Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
RFP APPENDIX A.X (HV)
WORK SPECIFICATIONS (BTA)
TABLE OF CONTENTS

Exhibit Information . 16
PUIPOSE. .ottt ettt e et e e e ettt e e e e abbee e s eabbee e s nbteee e nbaae e e nbeaeeennaaaeeeanrtaeeennnees 16
PrOJECt DIESCIIPLION. ..cuvieiieitieiiieeteete et et et ettesbe st e esbeesseesseeseesseesssesssasssessseasseessaesseessseasseassenssenns 17
RETOTEICES ...ttt et ettt et e e et e e e be e e e ab e e eataeetbeesabeeesseesaseeeneseesnseeenens 17
DTINIEIONS. . .eeeteeeiie et et ee ettt et e ettt e et e e et e e stbee e bbeestbeessseeessseessseeesseeenssaeassaeensseessseeanssesssseeensns 22
I @I PICLALION .. c.veevieseieeiiecte et et et e st e ete et e esbe e be e bt e taessbeasseesseessaesseesssesssessseasseessaesssesssessseassenssenns 30

Page 4 of 417



2.0
2.1
2.2
23
24

3.0
3.1
32
33
34
3.5
3.6
3.7

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
Standards of Practice . 32
GENETAl PTOVISIONS ....vviiiitiiiiiieciiee ettt ettt e e e ete e e s beeetaeesabeesaseeeabeesaseeensseesnsseesnsesennns 32
Supervision and Engineer of RECOId .........coocviiiiiiiiiiiiiecee ettt e 34
APPLICADIE StANAATAS .....veeiviiiiiceie ettt ettt s tb e et e b erb e e b e e re e raesrbeenraeraans 36
ADPPTOVEA SUPPIIETS ..veiniieiieeiieeie ettt ettt et e et e e e e e s teestaesseessseasseesseesseesaesssesssessseensassseens 45
General Specifications 61
GENETAL PIOVISIONS ...ttt ettt ettt ettt ettt et et e st e e te st emee s st estenseese et e saeeneenseeseeseeneeneenne 61
Submittal REQUITEIMENLS .........eecvieiieiieiiesie ettt ettt seeste st e e te e be e seesseessaesssessseesseesseessaesssessseenns 63
Project Schedule REQUITEMENLS .........c.ceriiiiiiiiiiieeieeie ettt ettt e s e saeeeaeens 80
JOD BOOK REQUITEIMENLS .....ceviiiiiiieiiieeiieecieeeiteesiteeette et e e st e e etteessbeeesseeesesaeessaeessseesssaesssseesssesennns 95
Quality Plan REQUITEIMENTS .......c.eervieriieriieiieiie ettt esieesiee s seeesetesreeseesseessaessaesssesssesnseenseessesssnes 114
Safety Plan REqUITEIMENES .......c.oeiiieiieiieiieiieciie ettt ettt ettt et be e bt e seeesneeenteenseens 122
Security Plan REQUITEMENTS ........cccueiiiiiiiiieciie ettt eiee et s e e e e e e ebeessveeeeaeesesaeessseeennns 145

Page 5 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
3.8  Foundation InSPection REPOTLS .......cccveeviiiriieiieiiieieeie ettt ere e eteesteesaeesaeesnreenseenseensaesnnas 150
3.9 Rig@ing and TOOING ......oecuieiiiiiieiieiie ettt ettt sttt ete e bt e saeesateenbeenbeenbeesaeesnees 152
3.10  Fencing, Walls, and GateS..........cccuiiiiiieciiieiiieciee et stee et esiteeeve e e taeesaaeessbeeetaeeseseessseeessseaenssens 153
T O B T 1 7L USRS 155
312 DUSE COMIIOL. ottt ettt ettt et et s bt et e bt e bt e be s bt e st e bt eae et e ebeeneenees 156
4.0 Geotechnical Work Specifications 156
4.1 GENETAL PIOVISIONS ....ueiutitieiiitieiieie ettt ettt ettt et et et e e s teestete e st eneeseeeneeseeseensenseeneeeneeneenees 156
4.2 Field INVESHIZALIONS .....icvieiieiiesiiesieeeteste et et et et esteesseeseaeseaessseasseasseessaesseesseesssesssessseeseenssessses 158
B O 1o T < 2T 163
4.4 SUDINITEALS ...ttt ettt et e s bt e sh e et s bt et et e e bt e sbeesbeeenteenbeenbeens 167
5.0 Civil Works Specifications 175
5.1 GENETAL PIOVISIONS ....vviiiiieiiiieiiie ettt ettt ettt e e st e e e teeeetteeebeeetaeeseseeesaeesaseesasesennseeenaseens 175

Page 6 of 417



52
53
54
5.5
5.6
5.7
5.8
59
5.10
5.11

6.0
6.1
6.2

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
Design Working Life ......ccciieciiiiieieiecie ettt ettt ss e enseesaessaesnaesnneenns 176
Project Site Preparation..........cccieeiiriiieiiieiieesee ettt sttt 177
BIASTINE ..ottt ettt e et e et e e bt e e tb e e et bee e tbeeatbeeartae e tbeeanbaeetreeasbeeerreensraeans 184
Excavation, Filling, and Backfilling ..........cccccceevuieviiiriiiieiiesiiciteeeeeee e 189
) B 1o} s N 2 o APPSR 202
ROAAS. .ttt ettt st ettt e bt e be e e bt et e bt e be e bt e sate et e 204
Crushed ROCK SUITACING .....cccviiiiiiiiriieiiecie ettt e v e eb e e b e e te e teestaessaesssessseessnenenas 219
Drainage and Erosion CONtrol...........ccveviiiiiiiiiiieiiieseeeie e ere ettt e seee e seaeseseesseeseesseessneenns 223
SIte RESTOTATION ...eiiuviiiiiieeiie ettt ettt et e et e et e e eteeeetaeesabeeeeaeesaseeesaseesnseeensaeesaseeennns 232
Testing and QUAIILY CONIOL.........cociiiiiiieiie ettt et e e sreeeteeesebeesbeeesbeessseeesssaeans 233
Structural Works Specifications 236
GENETAL PIOVISIONS ....uviiiiieiiieeciiee ettt ettt ettt e etv e e et e e sabeeebeeetaeeseseeesseesaseesnsesennseeessseaans 236
Project Substation FOUNAtioNS...........cccuiiiiiiiiiiiiie ettt et eae e eeare e saveesreeesaveeens 243

Page 7 of 417



6.3
6.4
6.5

7.0
7.1
7.2
7.3
7.4
7.5
7.6
7.7
7.8
7.9

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
Overhead Power Line Structure Foundation Design ..........c.cccueveiveviienieniieniienie e 249
Overhead Power Line Structure DeSiZN.......cccuieiuieiiieiieiiieiiieciieeie ettt 251
Overhead Power Line Assemblies and Component Design ..........ccceevveeerieeniiieenieeriee e 256
Communications System Specifications 257
GENETAL PIOVISIONS ...ttt ettt ettt ettt b e et e bt b et st es et sbe et e beesteebeeneesaes 257
Desi@n WOrKiNg LIfe ....ccuviiiiiieiicciis ettt et siv e e st e e taeessbeeesaaeessseeesseeesasaaans 259
Civil WOTKS REQUITEIMENLS ... .eiivviiirieiieiiesiieeireeteeveeteettesteesesesereessessseessaesssesssesssesssesssesssesssesssnes 260
SYSteM FUNCLIONALILY ....eevvviiiieiiieiieieeiiesterte ettt ee s eeseaessbessbeesseesseesaessnesssessseensaenseens 261
FIDET NEEWOTK ...ttt ettt e et e e et e e st e e e taeesabeeensaeesseeensseesareeens 266
Monitoring and Control REQUITEMENLS .........cccuviiriiieiiieiiieciee et eteeeiee e e ereeeieeeseveeereeesevee e 270
Reporting and Storage REQUITEIMENTS .........c.cccvieriieriierieiieeie ettt ereeseese e ees 276
Data Storage REQUITEIMENTS. .......c.eeiiiiieiiieiieie ettt ettt ettt ettt eenteebeesseesaeesnneenee 278
Data INTEGTALION ...vviiiviieiie et ctee ettt e et et e e teeeteeetaeessbeeastbeessseeasseeessseeasseeessseensseesssseesssenans 279

Page 8 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
7.10  Testing and QUAlity CONLIOL..........cvecviiriirieiieiie ettt ettt teesteesteessaesssessseenseensaennnes 280
8.0 Project Substation Specifications 283
8.1 GENETAL PTOVISIONS ...ttt ettt sttt et e be e bt e bt e s bt e sateebeesbeesaeas 283
8.2 Design WOrKiNg Life .....ccviviiiiiiiieiii ettt e st s ae v e s ebeebeeseessaessbessbeersaennaens 293
8.3 Civil WOTKS REQUITEIMENLS ... .ecuvieiieiieiiesieeieeiteeteeteesseesseesseesssessseesseesaessaesssesssesssesnseensesssesssnes 294
8.4 COMAUCLOTS ...ttt ettt e e bt ea e et e bt e bt e bt e bt e sbeesae e sateemteebeeabeeebeesateeateeabeebeenaeeenees 295
8.5 Voltage TranSTOIINETS ........ccveiiiiiieie et eritertest et e be et e e b e eteesteestaestaesssessseesseesseesssesssessseesseesseens 302
8.6 CUITENE TTANSTOIIIIETS .....veitieeiieiieieeseeeieete e ete ettt et e steesteessbeesseesseessaessaessaesssesssesnseenseesssessss 303
8.7  Main Step-Up TTanSTOIMETS ......covuiiieiiiriiiierieeieetenieet ettt ettt et 303
8.8 Station Service TranSTOTINET ..........coiiiiuiiiieiee ettt st esieeeaee 313
8.9 CIICUIt BIEAKEIS . .eouvieiieiiiiiie ittt ettt ettt e e te e te e teesseessseenseenseensaesseessseensaensaens 317
8.10  Shunt Capacitor BAnK .........ccceiiiiiiiiiieiieii ettt ettt ettt et e sbeeseeetee s 342
8.11  Shunt Reactor Bank ..........ccceoiiiiiiiiii ettt ettt st e 346

Page 9 of 417



8.12
8.13
8.14
8.15
8.16
8.17
8.18
8.19
8.20
8.21
8.22
8.23
8.24
8.25

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
DiISCONNECE SWILCHES ...c.eeetiiieiietietete ettt ettt b ettt s be e e 349
Grounding TranSTOTINETS .........iviiiiiieiieiie ettt ettt e et e e te e bt e saeesntesateenbeeseenneesnees 351
SPACE HEALETS ......vieeeiiieiiieciee ettt ettt et e et e e et eetaeetbaeesteeesaseessseeessseeasseeessseesseeessseessseeensns 353
SULZE ATTESTOTS ..uveeiivieeiiieeieeetteerteestteeteeeseteeaseteessseeasseeessseeasseeessseeanseeasseesnseessseessseesnsseessseennsns 353
2 P 16 5 3 TSP P 354
Connectors and FItENES .....cccviiiiiieiiiiiiieciee ettt e eee e e e s beeeseveesebeeesseessseesnseeessesessseeans 355
GTOUNAING SYSTEIM ....vieuviiiiiiiieiiie et et et et esttesveebeesseesseesseesseesssessseasseesseesseesseesssesssesssensseesssensnes 361
Lightning PrOTECTION ...ecvveiiieeieiiieieeiieste sttt ettt steeseeseresevessbe e e eseessaessaessseenseesseesseesssenssennns 368
3T 1131 VUSSP 371
EqQUIpmMEnt LabDEIING ......ccuiiiciiiiiiieiiiieiie ettt tte e ve e et e e stbeessteeestbeesssaeensaeesseessseeessseeans 372
Substation Video SUIVEIIIANCe ..........cooviriiiiiriiiiiieieetee ettt 373
Electrical EQuipment ENCIOSUTIES .........cooouiiiiiiiiieeie ettt 374
Battery SYSTEIM . eiiiiiiiiiieiie ettt ettt et e et e e ae e e beeestae e tbeessseeesseeasseeanseeesbaessseeensaeeenseeensreeans 375
RACEWAY ..ttt ettt ettt e et e et e e et e e s tae e tseeansaeaseeessbeeanseeanteeenseeennseeennreennreeans 382

Page 10 of 417



8.26
8.27
8.28
8.29

9.0
9.1
9.2
9.3
9.4
9.5
9.6
9.7
9.8

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)

Draft (20200605)
Protective REIAYING ......ccciiiiiiiieiieieeitesee ettt ettt e st e ettt e st e ssaessaessseesseessaesseessnesnseanns 386
CONLTOl BUILAINE ....eevieiieiie ettt sttt et e st et e s et e entesateenbeebeesaeesnnes 391
FEncing and GatES.........cccuiiiiiiiiiieciieeeiee et este et e et eestae e s teesstbeessbeessbaeessseessseeessseessseesssseensseeans 392
Testing and QUAlity CONIIOL.........ccveiiiiiiiiieiiieie ettt eesreesteestaestbesebeesseesseessaenenas 393
Interconnection Line Specifications 400
GENETAL PTOVISIONS ...ttt s h e ettt et et b e sbe e s bt e s aee e beenbeesaeas 400
Design Working Life ......ccciiiiiiiiiiieiieciecieee ettt ettt e b e esbeesbaessaeseaeseneenns 402
Civil WOTKS REQUITEIMENLS ... eeiuvieiieeiieiiesieeieeieeieeseesieesteeseeesesessseesseessaessaesssesssesssesnseeseessesssnes 403
Structural Works REqUITEIMENES ........ccouiruiiiiiriiriinieiieeteieeie ettt sttt 403
SEIUCTUIE SPOLUINE 1..eviieiiiieeiie ettt e ettt e et e e te e e et e e ebeeestseessbeeessseeasseeessseesssaessssaessseennsns 404
Conductors, Shield Wire, and OPGW .........oviiiiiiiiiieeiieee ettt e e e e e e s e ee e 404
Insulators and HAAWATE ..........cc.oeeiuiiiiiiiiiie ettt ettt e e v e eaa e sabeeeaveseereeesaseeens 410
GIOUNAING ..eevviieiiee ettt ettt ettt e e bt e e s b e e estbeeesbeeesteeesssaeasseeesssaessseaassseesssaesssseessseesnsseesssseenssenans 413

Page 11 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

0.9 Lightning PrOtECION ......eecuievieieieiieeieeieesieesteeteete e ettt e taesetessbessseesseesaesseesssesssesnseenseesssesnses 414
9.10  Marking and LiGHting .........cccceriiiiiiiieieese ettt ettt e st e st e et e e saeesnees 415
9.11 Testing and QUAality CONLIOL........cc.ceccuiiiiiiiiiieeie ettt eete e e sbeeereeeereeesseeensseas 416

Page 12 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

FP Appendix A.X (HV) - Work Specifications (BTA)

vé PACIFICORP



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

High Voltage for Wind, Solar or BESS
Technical Specification

Page 14 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

Draft
June 5, 2020

Page 15 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020
RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
RFP APPENDIX A.X (HV)

WORK SPECIFICATIONS (BTA)

1.0 EXHIBIT INFORMATION
1.1 Purpose
1.1.1  Without limiting the information summarized herein, the purpose of this document is to summarize

the minimum performance specifications, quality standards, and other criteria required for the
engineering, procurement, and construction of the High Voltage Systems for the Project.
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1.2 Project Description

1.2.1  PacifiCorp (Owner) is soliciting proposals from qualified bidders (Sellers) for cost-effective
renewable resources that are located in or can be delivered to PacifiCorp’s west balancing authority
area (“PACW?”). Any High Voltage Systems for wind, solar or battery energy storage system
projects to be owned and operated by Owner shall meet the Owner requirements set forth herein.
The performance requirement is that the Project must be capable of producing safely, reliably and
continuously at all ranges of rated power output and ambient conditions.

1.3 References
1.3.1 This exhibit shall be used in conjunction with RFP Appendixes related to Wind, Solar and Battery

Energy Storage System Specifications which more fully describes the minimum scope of work and
technical requirements for Seller.
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1.3.2 In addition to anything summarized herein, Appendix “A-7” contains the following Owner
standards that apply to this Technical Specification:

RFP Appendix A-7.01: Attachment 1A Project Document Formatting and Requirements.

RFP Appendix A-7.02: Attachment 1B — Project Document Deliverables

RFP Appendix A-7.03: Computer Aided Design (PacifiCorp Energy) General AutoCAD/Drafting
Standards (Specification DCAP876).

RFP Appendix A-7.04.1: EBU PX-S01/S01A Substation Equipment—Power Transformer, All
Ratings and Substation Equipment—Transformer-Specific Requirements

RFP Appendix A-7.04.2: EBU PX-S02 Substation Equipment—Collector Substation Main Power
Transformer
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RFP Appendix A-7.04.3: ZS-102 Two-Winding Distribution Transformer Inverter Step-Up Liquid-
Immersed (Pad Mounted, Compartmental Type)

RFP Appendix A-7.05: EBU SI-S04 Electrical Equipment—Insulating Oil
RFP Appendix A-7.06: EBU SI-S02 Wind, Ice, and Seismic Withstand
RFP Appendix A-7.07: EBU SI-S03 Contaminated Environment Protection

RFP Appendix A-7.08: SP-TRF-INST Transformer, Qil-Filled Reactor and 3phase Regulator
Installation Procedure

RFP Appendix A-7.09: TD 051 Sign, Danger
RFP Appendix A-7.10.1: 6B.5—Fence Application and Construction
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RFP Appendix A-7.10.2: Section 02810 Chain Link Fencing and Gates

RFP Appendix A-7.10.3: Section 02815 Cantilever Slide Gate

RFP Appendix A-7.11: 6B.6—Substation Grounding

RFP Appendix A-7.12: GEN-ENG-RELAY-0001 Protective Relaying Standard
RFP Appendix A-7.13: GEN-ENG-RELAY-0002 Arc Flash Hazard Standard

RFP Appendix A-7.14: GEN-ENG-RELAY-0003 Relay Current Transformer (CT) and Potential
Transformer (PT) Insulation Integrity Test

RFP Appendix A-7.15: GEN-ENG-RELAY-1003 Thermal Plant Protective Relay Maintenance and
Testing — PRC-005
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RFP Appendix A-7.16: Relay Testing and Commissioning Checklist

RFP Appendix A-7.17: GPCP-EQPMNT-INST Generation Protection And Control Equipment
Installation Procedure

RFP Appendix A-7.18: GPCP-CT-INST Current Transformer Installation Procedure
RFP Appendix A-7.19: PCF-CT-INST Current Transformer Installation Form
RFP Appendix A-7.20: SG-001 Substation High-Voltage Warning Signs

RFP Appendix A-7.21: EXHIBIT X Specification for Substation Equipment Installation, Testing and
Commissioning

RFP Appendix A-7.22.1: SV 251 Bird and Animal Protection for Miscellaneous Equipment
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e RFP Appendix A-7.22.2: SV 001 Bird and Animal Protection — General Information
e RFP Appendix A-7.22.3: SV 002 Bird and Animal Protection — General Installation Instructions

e RFP Appendix A-7.23: Volume 8 Consultant Drafting Procedures and Standards (For Engineering
Drawings)

1.4 Definitions

The following words shall have the respective meanings set forth below when used in this specification:

1.4.1 “Access Roads” means all of the complete, fully-functional roads to be constructed by Seller under
the Agreement.
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1.4.2 “Agreement” means the written agreement between Owner and Seller covering the furnishing of
Work and other services in connection therewith. Other documents and deliverables are attached
to the Agreement and made a part thereof as provided therein.

1.4.3  “Applicable Standards” has the meaning set forth in this specification.

1.44 “As-Built Drawings” means a complete set of drawings prepared by Seller or a SubSeller which
accurately and completely represent the Work as constructed and installed.

1.4.5 “BOP” means balance-of-plant.
1.4.6  “Collection System” means the permanent electrical and communications infrastructure required

to transmit energy and performance and operating data between each Wind Turbine and the Project
Substation, or to the Turbine SCADA System control panel as appropriate.
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1.4.7 “Communications System” means the supervisory, control, and data acquisition system for the
Project Substation equipment (including all breakers, switches, transformers, relays, and meters)
and permanent meteorological towers; all fiber optic cabling and supporting devices within the
Collection System Circuits; and the Turbine SCADA System.

1.4.8  “Seller” means the person, firm, or corporation with whom Owner has entered into the Agreement.
1.49 “Seller Deliverables” means all drawings, plans, studies, reports, calculations, specifications,

pictures, videos, test results, manuals, completion certificates, completion procedures, checklists,
documents, and other similar items necessary for the successful completion of the Work.
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1.4.10 “Equipment” means all of the parts, components, equipment, materials, apparatus, structures,
tools, supplies, consumables, goods, and other items required or appropriate for a complete, fully-
functional Project or that otherwise form or are intended to form part of the Work or the Project,
including all equipment, materials, apparatus, structures, tools, supplies and other goods provided
and used by Seller and the SubSellers for performance of the Work, but that are not incorporated
into the Project, and excluding all Owner-Supplied Equipment.

1.4.11 “Foundation” means each Wind Turbine foundation.

1.4.12 “Job Book” means a manual to be prepared by Seller and approved by Owner, which will include
all Seller engineering, design, purchasing, and other information relating to the Work.
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1.4.13 “Interconnection Line” means the [TBD]-kV high-voltage transmission line connecting the
Project Substation with the Point of Interconnection. “TBD” is a Project-specific voltage to be
specified in the Proposal, but generally expected to be 115 kV or greater.

1.4.14 “O&M Building” means the operations and maintenance building for the Project.

1.4.15 “Owner” means PacifiCorp.

1.4.16 “Point of Interconnection” means the point where the Interconnection Line connects to the
interconnection facilities constructed and owned by the interconnecting utility to which electrical

power produced by the Project will be delivered.

1.4.17 “Project” means the generating facility described in the Proposal.
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1.4.18 “Project Schedule” means the schedule of key dates, milestones, and other activities for timely
completion of the Work, reflecting the project execution plan and anticipated sequence of site
operations.

1.4.19 “Project Site” or “Site” means the location, or proposed location, of the Project.

1.4.20 “Project Substation” means the 34.5/[TBD]-kV substation to be located at the Project Site, with
all necessary equipment to connect the Project to the interconnecting utility’s grid. “TBD” is a
Project-specific voltage to be specified in the Proposal, but generally expected to be 115 kV or
greater.

1.4.21 “Proposal” means the formal offer of Seller together with all information submitted that pertains
to this RFP.
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“Quality Plan” means quality assurance and quality control plan to be prepared
compliance with the requirements in this specification.

“Requirements” means the Work Specifications, Prudent Wind Industry Practice
laws, applicable permits, Applicable Standards, the Project Schedule, the Project’s int

Draft (20200605)
by Seller in

s, applicable
erconnection

Agreement, the Project design documents, and the other requirements of the Agreement.

“RFP” means request for proposals.

“Safety Plan” means safety plan to be prepared by Seller in compliance with the requirements in

this specification.

“SCADA” means supervisory control and data acquisition.
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1.4.27 “Security Plan” means security plan to be prepared by Seller in compliance with the requirements
in this specification.

1.4.28 “Seller” means qualified bidder under the PacifiCorp All Sources RFP

1.4.29 “Work” means all actions, capital, contracts, labor, equipment, and materials necessary to
construct the proposed Project and furnish wind energy and environmental attributes (including
operating the Project) to Owner at the specified delivery point.

1.4.30 “Work Specifications” means the minimum performance specifications, quality standards, and

other criteria required for the performance of the Work by Seller, each as described in more detail
in this specification,
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1.4.31 References to “roads” and “roadways” herein shall be understood to consist of all access roads,
Wind Turbine Generator string and spur roads, substation roads, transmission line service roads,
meteorological tower roads, maintenance building roads, and temporary construction roads to be
constructed for the Project.

1.4.32 Asused herein, “raceway” shall be understood to include conduit (rigid and flexible), underground
duct, wireway, cabinets and boxes, and all materials and devices required to install, support, secure,
and provide a complete system for support and protection of electrical conductors.

1.5 Interpretation

1.5.1 References herein to requirements to perform and/or provide work, services, equipment, or other

similar items shall be understood to be the responsibility of Seller, unless explicitly noted as being
a responsibility of Owner.
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1.5.2 The headings of sections and subsections herein are for convenience only and shall be ignored in
construing this exhibit.
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2.0 STANDARDS OF PRACTICE
2.1 General Provisions

2.1.1  Seller shall be responsible for the interpretation of the data provided herein and validation of the
proposed design.

2.1.2  Any proposed materials, structures, and/or assemblies shall be maintainable in the simplest and
most cost-effective manner possible.

2.1.3  All materials shall be new, unused, of the highest quality, free of defects and irregularities, and
consistent for use in wind generation facilities.
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2.1.4 Equipment shall be installed, assembled, and tested in strict compliance with the manufacturer’s
drawings, code markings, and instructions.

2.1.5  The Seller shall ensure the final drawings, models, and associated documents meet the needs of
the Project requirements and adhere to all applicable codes and standards. The Seller shall have the
overall responsibility for the design and engineering provided by their Engineer of Record (EOR).

2.1.6  Physical and cyber security shall adhere to NERC Critical Infrastructure Protection (CIP) protocol.

This compliance shall be demonstrated within the design and using additional reporting and
documentation when necessary.
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2.2 Supervision and Engineer of Record

2.2.1  All engineering shall be performed under the supervision of and stamped by the engineer(s) of
record, who shall be a registered professional engineer with a current license in the Project
jurisdiction. Such professional engineer(s) shall be registered in the applicable discipline for the
drawings being signed and sealed.

2.2.2  Seller shall provide all engineering, technical expertise, management, and supervision, to design,
engineer, specify and complete all aspects of the Project, including but not limited to: land use,
access, interconnection, equipment, structures, devices, materials, construction, testing, and
commissioning, (unless otherwise noted).

Page 34 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

2.2.3  Seller shall be responsible for complying with all technical requirements contained in the Power
Purchase Agreement and Generation Interconnection Agreement, including all Utility and ISO
requirements.

2.2.4  Seller shall be aware of all local requirements and shall be incorporated into the design and
construction of the Project. All Work concerning the geotechnical services shall be supervised and
directed by a qualified, competent, practicing geotechnical engineer. A geotechnical engineer or
engineering geologist shall observe, log borings, obtain soil samples, and record blow counts of the
samples, drill rates, rock quality, depth to ground water, and other pertinent data under the direction
of a licensed geotechnical engineer.

2.2.5 All Project submittals shall be subject to review and/or approval by Owner, as applicable, and shall
meet the minimum requirements for submittals set forth in Section 3.1.

Page 35 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

2.3 Applicable Standards

2.3.1 The Applicable Standards shall include (i) the minimum standards and industry codes and any other
criteria required for the performance of the Work by Seller, (ii) each of the standards and industry
codes listed below, and (iii) each of the relevant standards and codes issued by the organizations
listed below (collectively, the “Applicable Standards”).
(D) Aluminum Association (“AA”)
2) American Association of State Highway and Transportation Officials (“AASHTO”)

3) American Concrete Institute (“ACI”)

4) American Institute of Steel Construction (“AISC”)
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4) Association of Iron and Steel Engineers (“AISE”)
(6) American National Standards Institute (“ANSI”)
(7 American Society of Civil Engineers (“ASCE”)
®) American Society of Heating, Refrigeration, and Air Conditioning Engineers

(“ASHRAE”)
9) American Society of Mechanical Engineers (“ASME”)
(10)  American Society of Nondestructive Testing (“ASNT”)

(11)  American Society of Testing and Materials (“ASTM”)
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(12)  American Water Works Association (“AWWA?”)

(13)  American Welding Society (“AWS”)

(14)  Avian Power Line Interaction Committee (“APLIC”)
(15)  Code of Federal Regulations (“CFR”)

(16)  Concrete Reinforcing Steel Institute (“CRSI”)

(17)  Crane Manufacturer Association of America (“CMAA”)

(18)  United States Environmental Protection Agency (“EPA”)

Page 38 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

(19)  Federal Aviation Agency, Department of Transportation (“FAA”)
(20)  Federal Energy Regulatory Commission (“FERC”).

(21)  Federal Highway Administration (“FHWA”™)

(22)  IAPMO Uniform Plumbing Code

(23)  Iluminating Engineering Society (“IES”)

(24)  Institute of Electrical and Electronic Engineers (“IEEE”)

(25)  Instrumentation Society of America (“ISA”)
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(26)  Insulated Cable Engineering Association (“ICEA”)
(27)  International Building Code (“IBC”)

(28)  International Code Council (“ICC”)

(29) International Electrotechnical Commission (“IEC”)

(30)  Applicable state requirements, including State Department of Transportation and
Environmental Protection

(31)  National Electric Code (“NEC”)

(32)  National Electrical Contractors Association (“NECA”)
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(33)  National Electric Safety Code (“NESC”)

(34)  National Electrical Manufacturers Association (“NEMA”)
(35)  National Electrical Testing Association (“NETA”)

(36)  National Fire Protection Association (“NFPA”)

(37)  National Safety Council (“NSC”)

(38)  North American Electric Reliability Corporation (NERC)

(39)  Occupational Safety and Health Administration (“OSHA”)
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(40)  Post-Tensioning Institute (“PTI”)

(41)  Scientific Apparatus Makers Association (“SAMA”)

(42)  Sheet Metal and Air Conditioning Contractors National Association (“SMACNA”)

(43)  Society for Protective Coatings (“SPC”)

(44)  Telecommunications Industry Association/Electronic Industries Association (“TIA/EIA”)
(45)  Underwriter’s Laboratories (“UL”)

(46)  Uniform Building Code (“UBC”)
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(47)  DNVGL-ST-C502, Offshore Concrete Structures.

2.3.2  Unless otherwise specified, all engineering, procurement, and construction associated with the
Project shall comply with the latest revision of all applicable codes and standards including, but
not limited to, those listed herein. Any departure from the referenced codes and standards must be
fully explained in writing and submitted for Owner’s review and approval prior to implementation.

2.3.3  All specific standards applicable to pieces of equipment, structures, and/or buildings may not be
listed herein. Specifications may describe the specific standards that may apply.

2.3.4 Any general standard or organization listed above shall be understood to include all relevant codes,

standards, and/or guidelines under that particular standard or organization. For example, ACI shall
include ACI 301, ACI 305, ACI 306, ACI 318, etc.
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2.3.5 Unless otherwise specified herein, in the case of conflict between any Applicable Standards, the
more stringent requirement shall apply.

2.3.6  Itisthe Seller’s responsibility to be knowledgeable to include designs and practices that incorporate
the latest revisions of all applicable codes, standards and regulations.
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24 Approved Suppliers

2.4.1 This Section 2.4 contains a list of approved materials, equipment suppliers, and subcontractors. In
the event that Seller is considering the selection of a material, equipment supplier, or subcontractor
that is not listed herein, Seller shall request approval from Owner prior to executing any contract
for the procurement of such material or with such equipment supplier or subcontractor. Equipment
catalog cut sheets shall be submitted for Owner review and approval prior to procurement.

2.4.2  Project Substation:

@8 Approved substation engineering contractors:

(a) Refer to Appendix C (Approved Subcontractors)
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2) Approved substation construction contractors:

(a) Refer to Appendix C (Approved Subcontractors)
3) Approved main step-up power transformer suppliers:

(a) ABB.

(b) Delta Star.

(©) Efacec USA.

(d) GE Prolec Transformers.
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(e) HICO.

® Hitachi Power Systems Ltd.

(2) Hyundai Heavy Industries (HHI).

(h) JSHP Transformer Corporation.

(1) Mitsubishi Electric Power Products, Inc.
) Pennsylvania Transformer (PTTI).

(k) Siemens Energy.
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1)) Smit Transformers.

(m) Tebian Electric Apparatus Stock Company Ltd (TBEA).
(n) SPX Transormer Solutions (Waukesha).
@) Approved station service transformer suppliers:
(a) ABB.
(b) General Electric.

(©) Cooper Power.
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4) Approved high-voltage voltage transformer suppliers:
(a) ABB (U.S. or Sweden).
(b) Alstom.

(©) Trench N.A.

(6) Approved 34.5-kV voltage transformer suppliers:

(a) ABB.
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(b) Alstom.
©) General Electric.
(d) Ritz.
(7 Approved high-voltage current transformer suppliers:

(a) ABB (U.S. or Sweden).
(b) Alstom.

(©) Trench N.A.
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®) Approved 34.5-kV current transformer suppliers:

(a) ABB.

(b) Alstom.

(©) General Electric.
(d) Ritz.

9) Approved high-voltage circuit breaker suppliers:

(a) ABB (with spring/hydraulic mechanism).
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(b) Siemens.
(10)  Approved 34.5-kV circuit breaker suppliers:
(a) Schneider Electric.
(b) Siemens.
(11)  Approved high-voltage surge arrestor suppliers:
(a) ABB.

(b) Cooper Power.
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(©) General Electric.

(d) Hubbell.
(12)  Approved 34.5-kV surge arrestor suppliers:
(a) ABB.
(b) Cooper Power.
(© General Electric.

(d)  Hubbell.
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(13)  Approved high voltage disconnect switch suppliers:
(a) Cleveland / Price.
(b) Pascor Atlantic.
(©) Southern States.
(14)  Approved 34.5-kV disconnect switch suppliers:
(a) Cleveland / Price.

(b) Royal.
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(© Southern States.
(d) Hubbell.
(e) USCO.
(15)  Approved battery charger suppliers:
(a) Alcad / Hindle.
(b) Enersys (formerly Exide / Yuasa).

(©) LaMarche.
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(16)  Approved battery suppliers:
(a) Enersys (formerly Exide / Yuasa); preferred.
(b) C&D.
(17)  Approved capacitor bank suppliers:
(a) ABB.
(b) Cooper Power.

(©) General Electric.
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(18)  Approved control building suppliers:
(a) Trachte.

(19)  Approved panel suppliers:
(a) Gexpro.
(b) Codale.

(20)  Approved relay suppliers:

(a) Schweitzer Engineering Laboratories (SEL).
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(21)  Approved grounding rod suppliers:
(a) Not used.
(22)  Approved compression connection suppliers:
(a) Burndy.
(b) Hubbell.
(© Travis Pattern.

(d) Alcoa.
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2.4.3 Interconnection Line:
(D) Approved Interconnection Line engineering contractors:

(a) Refer to Appendix C (Approved Subcontractors)
2) Approved Interconnection Line construction contractors:

(a) Refer to Appendix C (Approved Subcontractors)
3) Approved OPGW suppliers:

(a) Corning.
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(b) Fukijikura.
4) Approved grounding rod suppliers:
(a) Blackburn.

(b) Weaver.
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3.0 GENERAL SPECIFICATIONS
3.1 General Provisions

3.1.1  All Work, including construction, materials storage, grading, landscaping, cut/fill, erosion control,
and other similar or related activities, shall not extend beyond the designated disturbance areas.
Unnecessary disturbance of the existing Project Site conditions shall be minimized, and under no
circumstance may Seller perform any Work or cause any disturbance beyond these corridors
without explicit written confirmation from Owner.

3.1.2  Existing access to the Project Site, including along public roads, shall remain open throughout
construction.
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3.1.3  All existing infrastructure, including communications towers, pipelines, telephone lines, and
electrical lines, shall be maintained in their current condition throughout the construction of the
Project.

3.1.4 Temporary power and utilities must be included by Seller including easements and access need for
construction.

3.1.5 Seller shall maintain an office on or close to the site of the Project. These construction office trailers
shall be delivered, set-up, furnished and ready to use including power, phone service, internet
service, HVAC systems, sewer and restroom facilities and decking by Seller’s mobilization date
and shall be demobilized after substantial completion has been achieved.
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3.1.6  Seller shall provide sufficient space and electrical service in the office complex area for one office
trailer for the turbine supplier. Site grading shall include parking space for turbine supplier’s
personnel.

3.1.7  Seller shall maintain two-way radio communication till substantial completion. Each crew shall
have a radio for communications, at all times, effective communication for compliance with the
Seller’s emergency action plan.

3.2 Submittal Requirements

3.2.1 This Section 3.1 sets forth the minimum requirements for all Seller-provided submittals, including
Seller Deliverables.

3.2.2  General requirements:
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Seller is required to submit a Master Drawing List showing all drawings and documents
estimated to be provided for the project within ten (10) Business Days after Notice to
Proceed.

Seller shall name and label all submittals using an Owner-approved naming convention.
Such naming convention shall be used consistently for all submittals, and the only filename
modification for revised submittals shall be a change in revision number. Unidentifiable
submittals will be returned for proper identification.

Submittals shall be accompanied by copies of native, electronic design files (e.g.,

AutoCAD .dwg file, PLS-CADD .bak file, etc.), including for interim design transmittals
(e.g., 30%, 90%, etc. as applicable) and As-Built Drawings.
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@) All design submittals shall be provided in a common and consistent coordinate system.

Such coordinate system shall be subject to Owner approval.
®)] All drawings shall be clearly marked with: Revision numbers, dates, clouds around any

change and appropriate explanations for the design changes.
(6) Seller shall maintain current set of IFC drawings on-site at all times, updated to the latest

revisions.
3.2.3  Quality requirements:

(1 Scanned submittals are not acceptable. All submittal text shall be electronically

recognizable and searchable.
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2) Submittals to Owner shall be of suitable quality for legibility and reproduction purposes.
Every line, character, and letter shall be clearly legible. Drawings shall be useable for
further reproduction to yield legible hard copies.

3) Documents submitted to Owner that do not conform to specified requirements shall be
subject to rejection by Owner, and upon request, Seller shall resubmit conforming
documents. If conforming submittals cannot be obtained, such documents shall be
retraced, redrawn, or photographically restored as may be necessary to meet such
requirements. Seller’s (or its subSeller’s) failure to initially satisfy the legibility quality
requirements will not relieve Seller (or its subSellers) from meeting the required schedule
for submittals.

3.2.4  Quantity requirements:
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@8 Seller shall electronically transmit one (1) copy of all submittals to Owner, including

modifications to submittals, except as otherwise specified elsewhere in the Agreement.
2) Seller shall provide four (4) complete, full-size (size D), color sets and four (4) complete,
11-inch by 17-inch, color sets of As-Built Drawings in hard copy format, as well as one (1)
complete, full-size (size D) set of As-Built Drawings in electronic format on external hard
drive.
3.2.5 Languages and dimensions:

(D All words shall be in the English language.

2) All dimensional units shall be in English units. When both metric and English units of
measurement are presented, English dimensional units shall prevail.
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3) All drawings and dimensions shall be to scale; not-to-scale (“NTS”’) dimensions will not

be permitted on scalable drawings. A scale bar shall be included to permit use following
photo-reduction.

3.2.6  Submittal completeness:
@8 Submittals shall be complete with respect to dimensions, design criteria, materials of

construction, and other information specified to enable Owner to review the information
effectively.
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2) Where standard drawings are furnished which cover a number of variations of the general

class of equipment, each drawing shall be annotated to indicate exactly which parts of the
drawing apply to the equipment being furnished. Use hatch marks to indicate variations
which do not apply to the submittal. The use of “highlighting markers” will not be an
acceptable means of annotating submittals. Such annotation shall also include proper
identification of the submittal permanently attached to the drawing.

3.2.7 Transmittal of submittals:
(D Submittals and Project documents shall be transmitted in (i) nonproprietary, native

electronic format, incorporating any necessary reference files; and/or (ii) Adobe (*.pdf)
files created directly from native electronic format.
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2) All electronic submittals shall be uploaded to Owner’s web-based document management
site. Selected submittals may also be required to be provided on CD, DVD, or flash drive.

3) All electronic submittals shall be clearly named and versioned (e.g., revision number, date
appended to file name).

4) Each submittal shall be accompanied by a completed transmittal letter. Submittals that are

not accompanied by a completed transmittal letter will not be accepted and will be returned
to Seller. All Seller transmittal letters submitted to Owner shall contain the following
information, at a minimum:

(a) Transmittal number.

(b) Date of transmittal.
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(© Seller’s name.
(d) Project name.
(e) Owner’s project number.
) Filename and revision number.
(2) Description of the information contained in the specific transmittal.
(h) Purpose of transmitting to Owner (i.e., issued for information, issued

for review, etc.), including applicable Agreement references.
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%) Seller shall check and approve submittals of subSellers and manufacturers prior to

transmitting them to Owner. Seller’s submission shall constitute a representation to Owner
that Seller approves such submittal(s) and has determined and verified all information
contained therein, and Seller assumes full responsibility for doing so; and Seller has

coordinated each submittal with requirements of the Work and the Agreement.

(6) Seller shall, at the time of each submission, call to the attention of Owner in the letter of

transmittal any and all deviations from the Requirements.

Owner’s review:
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Owner’s review and approval of submittals will not relieve Seller of responsibility for any
deviation from the Requirements unless Seller has in writing called Owner’s attention to
such deviation at the time of submission, and Owner has given written concurrence in and
approval of the specific deviation. Approval by Owner shall not relieve Seller from
responsibility for errors or omissions in submittals.

Seller shall make all modifications noted or indicated by Owner and return the required
number of revised submittals until approved. Direct specific attention in writing, or on
revised submittals, to changes other than the modifications called for by Owner on previous
submittals. After submittals have been approved, submit copies thereof for final
distribution. Previously approved submittals transmitted for final distribution will not be
further reviewed and are not to be revised. If errors are discovered during manufacture or
fabrication, correct the submittal and resubmit for review.
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3) Seller shall not construct any portion of the Work until issued-for-construction drawings

have been approved by Owner. Wind Turbine Generator Foundations shall not be
constructed until the Wind Turbine Generator Foundation drawings and calculations have
been approved by Owner, including its independent engineer.

4) Seller shall submit equipment catalog cut sheets for Owner review and approval prior to
procurement.
(5) Review of drawings by Owner does not relieve Seller of responsibility for errors,

correctness of details or conformance with these specifications.

3.2.9 Design Submittals
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@8 The Project Substation design documents shall include a general arrangement plan;

physical layout diagrams; civil works drawings, including subgrade preparation, grading,
drainage, and erosion control; protection and control system designs and philosophies; one-
line diagrams; three-line diagrams; wiring diagrams, including A/C and D/C schematics;
cable specifications and arrangements; conduit and cable schedules; panel scheduled; loop
drawings; elevation drawings; connector and fitting details; foundation plans and details,
including all structural calculations; ground grid plans; metering diagrams; conduit and
trough plans; fencing details; control building drawings; the Project Electrical Studies, as
defined in this specification; drawing index; bill of materials; construction sequencing; and
inspection, testing, and quality control requirements, at a minimum.
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2) The Interconnection Line design documents shall include plan and profile drawings;

structure details and drawings, including elevations, spacing, and hardware; civil works
drawings, including subgrade preparation, grading, drainage, and erosion control;
foundation design and embedment drawings; anchoring and guying details; structural
calculations; PLS-CADD design files; grounding details; drawing index; bill of materials;
construction sequencing; and inspection, testing, and quality control requirements, at a
minimum. Interconnection Line electrical phasing shall be placed on the plan and profile
drawings. Phasing should match the phasing at the Project Substation terminations with
minimal rolls and phase swapping.
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3) The Communications System design documents shall include a plan view of the fiber optic

cable layout; fiber optic loop diagram, including communication loop and connection
details for all Wind Turbine Generators, permanent meteorological towers, and the O&M
Building; communications block diagram, including all Communications System
equipment, WTG/PV/BESS SCADA and utility equipment; logic descriptions; points lists;
rack layout diagrams; HMI screen development; fiber termination diagrams; drawing
index; bill of materials; construction sequencing; and inspection, testing, and quality
control requirements, at a minimum.

4) Issued-for-construction drawings shall not be changed or substantially deviated from
without Owner approval.
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As-Built Drawings: As-Built Drawings shall be issued as the next sequential revision from
previous releases. The revision block shall state “As Built”. All clouds, revision diamonds,
and other interim control markings shall be removed, and all information listed as “later”
or “hold” shall be completed. The As-Built Drawings shall include a final bill of materials.
As-Built Drawings shall be created in the latest version of AutoCAD, or in the version of
AutoCAD utilized by Owner, as applicable.

All design submittals shall bear the Project name and the status of the submittal (e.g.,
Preliminary, Issued for Bid, Issued for Construction, As Built).

Each drawing and submittal shall be sequentially numbered with a unique identifier.
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®) All materials shall be fully identified by Seller, and each engineering package shall include
a bill of materials, including all equipment and materials to be procured. Every item in the
bill of materials shall have a unique identifier (typically numerical). Each bill of materials
shall list product name, manufacturer, unique product / part number, and quantity.
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33 Project Schedule Requirements

3.3.1 This Section 3.3 provides an outline for the minimum contents and requirements of the Project
Schedule to be prepared by Seller. Seller shall provide Initial Level 3 Schedule, twenty-one (21)
days after Notice to Proceed and at a level of engineering deliverable that supports construction
detailed activity breakdowns for task duration and estimates of the work to be detailed/performed
for the schedule. Final Level 3 Baseline Project Schedule to be provided within 1 week after
approval of Initial Level 3 Schedule.

3.3.2  For purposes of only this Section 3.3, the following words shall have the respective meanings set
forth below.
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@8 “Activity” means a discrete part of a contract that can be identified for planning,
scheduling, monitoring, and controlling the construction Work. Activities included in a
construction schedule consume time and resources but shall not include planned work
stoppages. Activities shall not normally reflect the Work of more than one trade.

2) “Baseline” schedule means the initial Project Schedule, as approved by Owner.

3) “Critical path” means the longest sequence of activities in a project plan which must be
completed on time for that project to complete by the stated due date.

4) “Critical path method” or “CPM” means a method of planning and scheduling a

construction contract where activities are arranged based on activity relationships.
Network calculations determine when activities can be performed and the critical path of
Agreement.
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4) “Float” means the measure of leeway in starting and completing an activity. Float time

(including total float) is not for the exclusive use or benefit of either Owner or Seller, but
is a jointly owned, expiring Project resource available to both parties as needed to meet
schedule milestones and Agreement completion date.

(6) “Predecessor activity” means an activity that precedes another activity in the network.

(7 “Resource loading” means the allocation of manpower, equipment, or material necessary
for the completion of an activity as scheduled.

®) “Successor activity” means an activity that follows another activity in the network.

) “Total float” is the measure of leeway in starting or completing an activity without
adversely affecting an intermediate deadline or the planned Agreement completion date.
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3.3.3  General requirements:

(1) Seller’s accepted Baseline schedule will be set forth in Appendix B (Critical Path Schedule
Requirements).

2) Seller shall utilize Primavera Professional Project Management Software from Oracle for
preparation of the Project Schedule. At a minimum, this shall be version Primavera P6.7
Or newer.

3) Activities in the Project Schedule shall be defined so that no single construction activity is

longer than 20 calendar days and no single other activity is longer than 30 calendar days,
respectively, unless specifically allowed by Owner.
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Each activity shall be assigned a number. Numbering shall be such that predecessor
activity numbers are smaller numerically than successor activity numbers in the Baseline
Project Schedule. Seller shall use even-numbered activities for base Agreement Work, and
odd-numbered activities for change order work. No activity number shall change after
approval of the Baseline Project Schedule.

The Project Schedule shall include a clear and logical work breakdown structure, wherein
all items are assigned a sensible activity number based upon the type of work being
performed. Such work breakdown structure shall be subject to approval by Owner.

Procurement process activities shall be included for all long-lead and major items (as
defined by Owner) as separate activities in the Project Schedule. Procurement cycle
activities shall include, but not be limited to, submittals, approvals, purchasing, fabrication,
and delivery.
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@) The Project Schedule shall indicate important stages of construction for each major portion
of the Work, including, but not limited to, the following:
(a) Preparation and processing of submittals.
(b) Mobilization and demobilization.
(© Acquisition of key permits.
(d) Completion of interconnection studies and interconnection agreement,
respectively.
(e) Purchase of major equipment.
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) Delivery.

(2) Fabrication.

(h) Utility interruptions.

(1) Installation.

) Work by Owner that may affect or be affected by Seller’s activities.
(k) Startup and initial operations.

0] Tests and inspections.
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(m) Training.

The Project Schedule shall include Milestones indicated in the Agreement, including, but
not limited to, guaranteed Milestone completion dates and any critical milestones in
Appendix M (Critical Milestones). All major milestones shall be presented at the top of
the Project Schedule.

The Project Schedule shall show the Work in Gantt chart format, on a sheet size of 11-inch
by 17-inch, the scale and spacing shall allow room for notation and revisions, and the font
shall be sized such that it is easily legible when printed.

Each revised or updated Project Schedule shall show actual progress compared to the

originally accepted Baseline schedule and any proposed changes in the schedule of
remaining Work.
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(11)  The Project Schedule shall clearly identify all critical path activities. Scheduled start and
completion dates shall be consistent with Agreement milestone dates.

(12)  Seller shall not use artificial activity durations, preferential logic, or other devices for
sequestering Float. Owner retains the right to reject any schedule submittal in which Seller
has sequestered Float. Any activity with lag greater than two (2) days shall be identified
in the activity description.

(13)  Constraint dates shall be kept to a minimum, and all constraints shall be identified with
descriptive text in the activity description.

(14)  All activities shall have a predecessor activity and successor activity except for the first
and last activities in the Project Schedule.
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(15)  Each Project Schedule shall meet the minimum requirements for submittals set forth in
Section 3.1 (General Provisions

3.3.4 All Work, including construction, materials storage, grading, landscaping, cut/fill, erosion control,
and other similar or related activities, shall not extend beyond the designated disturbance areas.
Unnecessary disturbance of the existing Project Site conditions shall be minimized, and under no
circumstance may Seller perform any Work or cause any disturbance beyond these corridors
without explicit written confirmation from Owner.

3.3.5 Existing access to the Project Site, including along public roads, shall remain open throughout
construction.
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3.3.6 All existing infrastructure, including communications towers, pipelines, telephone lines, and
electrical lines, shall be maintained in their current condition throughout the construction of the
Project.

3.3.7 Temporary power and utilities must be included by Seller including easements and access need for
construction.

3.3.8 Seller shall maintain an office on or close to the site of the Project. These construction office trailers
shall be delivered, set-up, furnished and ready to use including power, phone service, internet
service, HVAC systems, sewer and restroom facilities and decking by Seller’s mobilization date
and shall be demobilized after substantial completion has been achieved.
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3.3.9  Seller shall provide sufficient space and electrical service in the office complex area for one office
trailer for the turbine supplier. Site grading shall include parking space for turbine supplier’s
personnel.

3.3.10 Seller shall maintain two-way radio communication till substantial completion. Each crew shall
have a radio for communications, at all times, effective communication for compliance with the
Seller’s emergency action plan.

(1 Submittal Requirements) herein.

2) The Project Schedule shall include allowances for delays that may be encountered for
reasonably expected weather conditions, non-working holidays, and other similar items.
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(3) Recovery Schedule - A detailed breakdown of the detailed schedule may be requested by
Owner as a mitigation plan for a Critical Milestone activity that becomes delayed.

3.3.11 Concurrent with each Project Schedule submittal, Seller shall submit the following reports:

(D) General: electronic copies of the complete Project Schedule file in P6 executable (*.xer)
format (including the Project-specific *.plf layout filters) and Adobe (*.pdf) format,
respectively.

2) Critical path report: list of all activities on critical path, sorted in ascending order by activity
number.

Page 92 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS

Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

3) Activity report: list of all activities sorted by activity number and then start date, or actual
start date if known. Within each activity, Seller shall indicate estimated completion
percentage in no greater than 10 percent (10%) increments.

@) Logic report: list of preceding and succeeding activities for all activities, sorted in
ascending order by activity number.

®)] Total float report: list of all activities sorted in ascending order by activity number and
showing total float by activity.

(6) Three-week look ahead: list of all planned Work activities during the current week and the
subsequent two-week interval, sorted in ascending order by activity number.

(7 Tabulated reports and/or schedule layouts showing the following:
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(a) Identification of activities that have been added, deleted, or changed.
(b) Changes in activity durations in workdays.
© Changes in total float.
(d) Detailed schedule layout showing start and finish date variances.

(e) Critical path and near critical path (1 to 15 days float) layout with
variances.

) Major milestone report with variances.

(2) Activity constraints, including type.
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®) Format for each activity in all reports described above shall contain, at a minimum, activity

number, activity description, resource loading, original duration, remaining duration, early
finish date, late start date, late finish date (or actual start date and/or actual finish date, as
applicable), and total float in calendar days.

34 Job Book Requirements

3.4.1 This Section Error! Reference source not found. sets forth an outline for the minimum contents
of the Job Books to be prepared by Seller.

3.4.2 Job Book outline:

(D General:

Page 95 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020
RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
(a) Index:
1. Job Book index
2. Project Directory
3. Drawing index, including all categories listed under Section 3.4.2(2)(b)
below
(b) Schedule:
1. Final Project Schedule
2. Actual delivery schedule of Owner-Supplied Equipment
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(© Seller plans:
1. Safety Plan
2. Security Plan
3. Environmental Plan
4. Project execution plan
(d) Health and safety statistics:
1. Project construction Work hours and statistical information
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2. Incident reports, including accidents, thefts, injuries, and near misses
(e) Changes:

1. Project Change Orders
2. Seller correspondence concerning Change Orders

® Permits:
1. Owner permits

2. Seller permits
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3. Certification of compliance to permit requirements
(2) Training:
1. Project construction training records
2. Copies of training manuals
(h) Reporting:
1. Plan of the day reports
2. Weekly progress reports
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3. Monthly progress reports
1) Contracting:

1. List of Subcontractors used on the Project
2. Summary of all work performed by Subcontractors
3. Copies of all subcontracts for construction services (non-priced)
4. Copies of purchase orders for major equipment

2) Drawings and manuals:
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(a) Design documentation:
1. Project Site plan
2. As-built Wind Turbine Generator coordinates
3. Design basis and Project Site data
4. Engineering calculations and design studies
5. Final geotechnical engineering report
(b) Issued for construction drawings:
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1. Project Substation (including civil, structural, and electrical)
2. Interconnection Line
3. SCADA System
4. As-Built Drawings, including all items listed under Section 3.4.2(b) above
5. Project bill of materials
6. Correspondence between Owner and Seller, including RFIs
(©) Manuals and data sheets for all major equipment within or a part of the
following:
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1. Project Substation
2. Interconnection Line
3. SCADA System
(d) Other equipment documentation:

1. Instruction manuals where appropriate for building systems
2. Equipment factory acceptance test reports
3. Spare parts list
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4. Warranty agreements (including contact information) for all Equipment

(e) Material safety data sheets

3) Quality assurance documentation:

(a) Construction photographs:

1. Photographs of construction activities
2. Photographs of Project Site restoration
(b) Civil / structural works:
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L. Road base aggregate proctor testing results
2. Road base density testing results
3. Access Road inspection documentation
4. Drainage structure inspection documentation
5. Soil testing results
6. Compaction testing results road subgrade and aggregate base
7. Moisture and density analysis
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8. Drainage works (including culverts) inspection reports
9. Concrete mix design(s) and placement procedures
10. Grout mix design(s) and placement procedures, including specification
sheets

11. Concrete and grout testing results / reports

12. Concrete batch tickets
13. Trial Batch Testing Report

14. Site Water Analysis Report
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15. Batch Plant Scale Certification

16. Crane Pad compaction test results

17. Non-conformance and corrective action reports
(©) Project Substation:

L. Construction inspection documentation

2. Control building/switchgear inspection

3. Main Power transformer factory acceptance test
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4. Control Building factory acceptance test
5. Main power transformer foundation installation inspection
6. Equipment foundation excavation, reinforcement, concrete placement,
earthing installation, foundation backfilling inspection
7. Concrete cable trenches installation inspection
8. Fences and gates installation inspection
9. Substation yard earthing system installation inspection
10. Final grade level and backfilling inspection of substation yard
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11. Relay functionality check
12. Energization and testing procedures
13. Electrical testing and commissioning results, including commissioning
checklists
14. Communications validation and IT integration
15. Non-conformance and corrective action reports
16. Switching Procedures
(d) Interconnection Line:
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1. Check of the delivered material
2. Check of pole coordinates and orientation
3. Pole drilling, reinforcement placement, concrete placement inspection
4. Pole, insulators and conductor's installation inspection
5. Construction inspection documentation
6. Energization and testing procedures
7. Electrical testing and commissioning results, including commissioning

checklists

Page 110 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020
RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
8. Non-conformance and corrective action reports

(e) Agreement certificates (e.g., Certificate of Access Road Completion).

® Other certifications:

1. Reinforcing steel mill certificates

2. Flange bolt certifications

3. Tooling calibration records and testing certificates
4. Rigging inspection reports
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5. Welding certifications
6. Equipment receipt, inspection, and inventory reports

4) Handover Documents:
(a) Substation Completion Certificate
(b) Interconnection Line Completion Certificate
(© Project Substantial Completion Certificate

(d) Project Final Completion Certificate
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(e) All the associated punch lists

® All certificates of insurance

(2) Any third-party inspection reports

(h) All approved permits and utility permissions
6] Partial and Final Lien Release Certificates

) Set of Project Record drawings
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35 Quality Plan Requirements

3.5.1 This Section 3.5 sets forth an outline for the minimum contents and requirements of the Quality
Plan to be prepared by Seller.

3.5.2  Quality Plan outline:
(1) Overview:
(a) Purpose and scope of quality assurance program
(b) Description of quality system procedures

2) Personnel:
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(a) Roles and responsibilities:
1. Project director(s)
2. Project manager
3. Quality manager
4. Construction manager / site manager
5. Project engineer(s)
6. Superintendents and foremen
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7. Testers / inspectors (including third parties)

(b) Organization chart (including all personnel listed in Section 3.5.2(2)(a)

above)
(©) Reporting responsibilities:
1. Lines of authority
2. Communication procedures
3. Authority to stop work
3) Administration:
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(a) Document control:
1. Document control plan / procedure
2. Transmittal process, including naming convention
3. Document revision process / change management
4. Redlines and as-built documents
(b) Routine documentation procedures:
1. Daily, weekly, and monthly reporting
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2. Incident reporting
3. Non-conformance reports
4. Technical clarifications / requests for information
5. Notice of design change process
6. Field design change process
7. Request for Information (RFT)
(© Personnel training:
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1. Requirements (competency / certification)

2. Records

(d) Quality meetings

4) Inspections, testing, and non-conformance:
(a) Audits:
1. Schedule of audits

2. Audit personnel
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3. Non-conformance reports
(b) Inspections  (including frequency, duration, procedures, and
documentation for each):
1. Tools and equipment
2. Materials
3. Field work (e.g., civil works, electrical works, structural works)
4. Field tests and laboratory qualifications
5. Checklists and installation procedures
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(©) Non-conformance reporting
(d) Issues / conflict resolution process
) Sample forms:
(a) Non-conformance report
(b) Request for information

© Transmittal

(d) Inspections
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3.5.3  Other Quality Plan requirements:
(D) The Quality Plan shall be specific to the Project and the Project Site.
2) The Quality Plan shall be sufficient in scope and detail to convey the means and methods
that will be employed by Seller to perform all aspects of the Work.
3) The Quality Plan shall clearly communicate the anticipated actions of Seller in the event

of defects or non-conformance of the Work, including corrective action.
3.6 Safety Plan Requirements

3.6.1 This Section Error! Reference source not found. sets forth an outline for the minimum contents
and requirements of the Safety Plan to be prepared by Seller.
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3.6.2  Safety Plan outline:
@8 General:

(a) Purpose and scope of safety program
(b) Project Site description
(© Project Site map
(d) Roles and responsibilities / key personnel / contact information

2) Project Site rules:
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(a) Project Site / employee orientation
(b) Project Site- and task-specific training
© Stretching program
(d) Firearms / weapons
(e) Motor vehicle operation qualifications and requirements
® Heavy equipment operation qualifications and requirements
(2) Substance abuse program
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(h) Removal of employees
(1) Subcontractor management

) Badging requirements

(k) Tours / third-party visits

)] Disruption avoidance plan

(m) Incident notification procedures

3) Emergency procedures:
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(a) Safety stand-down procedures
(b) Explosion procedures
© Severe weather procedures

(d) Bomb threat procedures

(e) Utility emergency procedures
® Civil disturbance procedures
(2) Tower rescue procedures
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(h) Snake / insect bite and dangerous animals
(1) Spill control and prevention plan
) Evacuation procedures
&) Emergency route map
)] Emergency contacts and first responder list

4) Health and safety programs:

(a) Job safety and environmental analysis (“JSEA”) program / pre-task
planning
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(b) Toolbox talks
(© Personal protective equipment (“PPE”) requirements
(d) Fire prevention and suppress procedures
(e) Fall protection program

(f) Material Handling and Storage
(g) Welding and Cutting

(h) Walking / working surfaces

Page 128 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

(1)
@
(k)
M
(m)
(n)
(0)

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

Stairways and Ladders

Scaffold standards

Tower climbing program

Crane and erection safety program
Crane walking procedures
Excavation and trenching program

Hazard communication / hazardous materials program
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Electrical safety

Lockout / tagout (“LOTO”) program
Motor vehicle and traffic safety program
Respiratory protection program
Concrete safety program

Confined space entry program

Inspection / audit program
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Incident / injury reporting and investigation program
Hand and power tool safety program

First aid / CPR / medical response program
Bloodborne pathogens

Permitted work requirements

Blasting requirements

Competency requirements
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(dd)  Hunting safety

(ee)  Environmental program

(ff) Working on or near exposed energized parts

(gg) Deenergizing lines and equipment for employee protection
®)] Required checklists and forms:

(a) Accident / injury / incident report forms

(b) Site orientation training verification form — employee
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(©) Site orientation training verification form — visitor

(d) Stretch and bend sign-in form

(e) Safety audit checklist

69} Site inspection forms

(2) Critical lift planning forms and checklists
(h) Excavation inspection form

6)] Competency evaluation forms
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JSEA form
Toolbox talk form

Rigging inspection forms

Hazardous materials inventory form

Heavy equipment inspection forms (daily, monthly)
Heavy equipment operator certification form

Respirator compliance checklist
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Respirator fit test certification form

Form of LOTO permit and extraction form
Form of hot work permit

Form of dig permit

Form of blasting permit

Form of confined space entry permit

3.6.3  Other Safety Plan requirements:
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The Safety Plan shall be specific to the Project and the Project Site.

Seller is responsible for creating an energization and de-energization plan for safe
operation. The Seller shall coordinate with all applicable parties to coordinate the
energization plan. Site safety plans shall detail the process, roles, and responsibilities
related to the energization procedure.

Energization and de-energization plans shall be submitted to the Owner for review no less
than 30 Business Days before the energization date. The Seller shall hold a meeting with
all applicable parties before energization to walk through the energization/de-energization
plans.

The Safety Plan shall be sufficient in scope and detail to convey the means and methods
that will be employed by Seller to perform all aspects of the Work.
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(5) Seller shall be responsible to establish coordination with locally available hospitals and
medical facilities to ensure that they will be supporting the project site for nay emergency
needs. These details should be part of the site safety plan.

(6) All rigging shall be rated; inspected daily and monthly; and load tested in accordance with

the Applicable Standards or other more rigorous requirements set forth in the Safety Plan.
The manufacturer-rated capacities shall be legible and permanently affixed. Inspection
reports shall be maintained at the Project Site and available for review by Owner. Copies
of testing certificates and calibration records for all tooling shall be maintained at the
Project Site and available for review by Owner.
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@) Seller shall conduct daily job hazard analysis meetings for each task to be performed in

order to identify and mitigate potential hazards prior to beginning Work. Each such
meeting shall be specific to the task and shall be conducted at the respective work area. A
job hazard analysis form shall be completed daily for each such meeting.

(8) Seller shall conduct site safety orientation (approximately 2-3 hours) for all personnel
working on the Project Site, including, but not limited to, Owner, Turbine Supplier,
subcontractors, office personnel, and visitors, prior to their being released to work on the
Project Site. In addition, there shall be a delivery driver orientation given to all delivery
drivers that will visit the site. Personnel who have not attended the site safety orientation
and environmental awareness training shall have escorted access around the project site.
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Seller shall provide two (2) full-time safety representatives at all times till the final
completion of the project. In periods of low activity, these two HSE representatives will be
on site on a standby basis. Seller will provide additional safety staff based on the number
of employees on site. Seller shall, in all cases where the Seller, or Subcontractor(s) perform
any Work during extended or weekend hours, have an HSE representative on-Site till such
Work is completed.

HSE representative should have a degree in Health and Safety or equivalent safety
experience. Shall be fully dedicated to health and safety with at least half of their time
being in the field to ensure adherence with the site safety plan is maintained. Shall have
working knowledge of OSHA regulations as well as other applicable agencies related to
safe work practices.
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Seller shall provide the Owner the weekly hours, number of orientations and incidents for
the week on a weekly reporting schedule.

Seller shall conduct daily safety plan of the day meeting at the beginning of each shift
including a stretch program, which will occur at the office compound prior to dispatching
to site work locations. This meeting can be completed in break-out groups by trade at the
respective hob sites. Seller shall conduct a weekly all hands site safety meeting that
includes all employees of each Seller for the entire site.

Seller shall document weekly site health and safety inspections with all the corrective
actions. Seller shall implement a documented audit program per quarter.
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Seller shall establish a Health and Safety Committee consisting of the EPC/BOP Seller and
Subcontractor’s employees other than management personnel. The committee shall meet
at least once per week and document meeting minutes and actions.

Seller shall establish a weekly Site Safety Managers Meeting with published meeting
minutes and actions. This meeting shall include the health and safety representatives from
each Seller on site.

Seller shall report incidents to Owner’s Site Safety Representative as soon as practically
possible either verbally or electronically. Seller shall perform follow-up written incident
investigations that will include recommended corrective actions within forty-eight (48)
hours from incident occurrence and submit the investigation report to the Owner. Final
reports are due to the Owner no later than ten (10) days after the incident.
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Seller shall liaise and coordinate with local emergency services, including coordination
with local “life flight” to identify landing sites available for helicopter emergency
evacuation of personnel. Seller will develop a written Emergency Management Plan (EMP)
which shall include at a minimum injury response, environmental and weather risks. Two
safety evacuation drills shall be conducted, one during early works and another prior to the
completion of five (5) wind turbines. A report of these drills shall be submitted to Owner
which shall include, at a minimum, a timeline of events and any areas that may need
improvement.

Seller shall perform all necessary emergency response drills, to be performed at least

quarterly, including coordination with local emergency response officials and hospitals and
incorporating the dispatch of ambulance and life flight to the Project Site.
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(19)  Seller shall immediately report all near misses, accidents, thefts, injuries (including first
aid), and safety incidents to Owner’s site manager and health and safety representative(s).
A written incident report shall be submitted to Owner within 48 hours of each incident.

(20)  Seller shall provide all necessary safeguards to ensure safety and security of, at a minimum,
the Project Site, equipment, and personnel at the Project Site.

(212) Seller shall ensure medical and first aid. Review all Federal and State regulations for first

aid kit and AED inspection and/or registrations. All sites shall have AEDs and personnel
trained in their operation.
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Seller shall provide drug and alcohol testing for all injuries requiring more than first aid; if
drug or alcohol use is reasonably suspected; in the event of equipment damage that causes
a loss of more than 10 hours of operable work; or in the event of equipment damage that
exceeds $5,000 in estimated damage to the equipment or related work. Drug and alcohol
testing shall be performed as soon after the event as reasonably possible.

Training records shall be retained by the Seller for the duration of construction.
Seller shall provide training for the following but not limited to, site evacuation and
emergency awareness training, fall prevention awareness training, mobile equipment

training, energy isolation training, confined space training, forklift training and reporting
requirements.
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(25)  Seller shall conduct environmental Orientation shall be of an appropriate length
(approximately 1 hour). This orientation shall include at the minimum, overview of the
environmental regulatory obligations, including relevant site permits, review of the flora,
fauna and archaeological restrictions and housekeeping and recycling requirements.

3.7 Security Plan Requirements

3.7.1 This Section 3.7 sets forth an outline for the minimum contents and requirements of the Security
Plan to be prepared by Seller.

3.7.2  Security Plan outline:

(D) General:
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(a) Purpose and scope of security program
(b) Project Site description
© Project Site map
(d) Roles and responsibilities / key personnel / contact information
2) Project Site security procedures:

(a) Controlled entry procedures

(b) Badging requirements
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(© Site / employee orientation
(d) Suspicious activity and unauthorized visitor procedures
(e) Security threats / emergency procedures
€] Firearms / weapons
(2) Site security procedures
(h) Equipment security procedures

(1) Security guards and patrols
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§)] Incident notification procedures
3.7.3  Other Security Plan requirements:

(D) The Security Plan shall be specific to the Project and the Project Site.

2) The Security Plan shall be sufficient in scope and detail to convey the means and methods
that will be employed by Seller to perform all aspects of the Work.

(3) Seller shall provide site passports to all project personnel for identification and daily site

population tracking purposes. Site personnel shall keep their passports on their person at
all times while onsite.
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All visitors shall check in with and receive a visitor pass from Security prior to entering
the compound area. All visitor passes shall be returned to Security at the end of each day.

A security office shall be located at the compound entrance and supplied with electricity
and appropriate toilet facilities as required. The location of the security office shall allow
for the security officer to view all persons entering and exiting vehicles without impeding
traffic flow. Seller shall ensure that the Security Officer shall be provided a radio, cell
phone and a vehicle.

Seller, and Subcontractors shall ensure that their vehicles except for rentals on site
temporarily, have placards or company insignias.
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3.8 Foundation Inspection Reports

3.8.1 A Foundation Inspection Report shall be provided for each excavation and every drilled pier
constructed (if any). Each report shall include the following minimum information:

(1) Information on the foundation excavation, including, but not limited to, date, ambient air
temperature, line name, structure number, location, structure type, foundation type, size
and condition (e.g., dry excavation, casing, slurry) of excavation, soil conditions, depth to
rock, depth to water, and method of disposal of excavated/displaced material.
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Concrete and concrete placement information, including, but not limited to, concrete
supplier, concrete mix number, batch tickets (including batch time), number of cubic
meters placed (including time of placement for each truck), concrete temperature, results
of concrete testing, name of person performing concrete testing, number of test cylinders
cast, placement and compaction method (e.g., free fall, tremie, slurry displacement,
pumped), curing measures, and protection against freezing or heat.

A delivery ticket shall be prepared for each load of concrete delivered, including, but not
limited to, the number of cubic meters delivered, the quantities of each material in the
batch, the ambient temperature at the time of delivery, the time at which the cement was
added, the amount of water able to be added at the pour site, and the numerical sequence
of the delivery. The delivery ticket shall be handed to the authorized representative of
Seller by the truck operator at the time of delivery, and a copy of each delivery ticket shall
be included in the Foundation Inspection Report.
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3.9 Rigging and Tooling

3.9.1 All rigging shall be rated; inspected daily and monthly; and load tested in accordance with the
Applicable Standards or other more rigorous requirements set forth in the HSSE Plan (as defined
in this specification). The manufacturer-rated capacities shall be legible and permanently affixed.
Inspection reports shall be maintained at the Project Site and available for review by Owner.

3.9.2 Copies of testing certificates and calibration records for all tooling shall be maintained at the Project
Site and available for review by Owner.
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3.10 Fencing, Walls, and Gates
3.10.1 All permanent fencing and gate materials shall be galvanized in accordance with ASTM A392.

3.10.2 Unless stated otherwise, fencing shall be 8-foot-high (7-foot fence plus 1-foot barbed wire), anti-
climb, chain link, perimeter fencing. Fencing fabric shall be woven into a 2-inch diamond mesh.

3.10.3 Barbed wire shall be a minimum of 2-strand, #12-1/2 steel wire gauge with 4 half-round barbs of
#14 steel wire gauge at 5-inch spacing. After weaving, the wire shall be galvanized per ASTM
A121. Barbed wire fencing posts shall be galvanized, standard-weight steel pipe. At least three
(3) lines of barbed wire shall be provided when used.

3.10.4 Unless stated otherwise, or as necessary to complete the Work, gate widths shall be consistent with
road widths, wherein all gate posts shall be set outside of the road width area.
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3.10.5 Sufficient space and graded area shall be provided near each gate to allow truck turning.
3.10.6 All corner posts and gate posts shall be set (embedded) in concrete.

3.10.7 All gates shall be designed to adequately contain livestock without being pushed open, bending, or
otherwise failing. Further, all gates shall be designed to adequately prevent opening due to wind
conditions expected at the Project Site.

3.10.8 A gate shall be installed at every location where a roadway penetrates an existing fence line at the
Project Site. Each such gate shall be a double-hung, prefabricated, finished metal gate. Each such
gate shall be a minimum 40-feet-wide manual swing gate with a pipe frame and manufacturer’s
standard coating finish; complete with hinges and latching hardware; complete with a metal hinge
post and removable center post; lockable; and each gate post shall be set in concrete.
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3.10.9 Cattle guards shall cover the full road width and be installed level and provided with a stable base
capable of sustaining heavy loads without shifting or settling.

3.11  Signage

3.11.1 The Seller shall erect directional and access signage on each access road intersection in accordance
with the Seller’s traffic management plan

3.11.2 Temporary signage shall be legible and of sufficient durability to last the duration of construction
activities.

3.11.3 Temporary signage shall be approved by Owner prior to installation.
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3.11.4 All signage and equipment marking (including numbering and labeling) are subject to approval by

Owner.
3.12 Dust Control

3.12.1 Water used for dust control shall be treated to ensure no negative impacts to human health and
ecology, including downstream environments.

4.0 GEOTECHNICAL WORK SPECIFICATIONS
4.1 General Provisions

4.1.1 All geotechnical, geophysical, and other similar subsurface investigations and testing described
herein shall be completed before commencing the applicable Work.
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4.1.2 The geotechnical engineering report shall be utilized for the design and construction of all Project
structures. All foundations shall be designed with consultation of a licensed geotechnical engineer.

4.1.3 The maximum loads (including load factors) applied to the foundations and used for design shall
be determined from the structure design of the supported structure considering load cases and

Applicable Standards associated with the particular structure type.

4.1.4 Foundation designs shall neglect or degrade soil strength properties at the top of the foundation as
a result of frost or disturbance during drilling per recommendations of the geotechnical engineer.

4.1.5 The Project Site premises shall at all times remain free from accumulations of waste materials or
rubbish resulting from the subsurface investigations.
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4.1.6  All field investigations and all laboratory testing shall comply with the Applicable Standards,
including the most current, applicable ASTM standards.

4.2 Field Investigations

4.2.1 Geotechnical borings and material sampling shall be provided at the following minimum
frequencies:

(D) Coordinated with the Project Site requirements for Wind, Solar and BESS.

2) Project Substation: minimum of five (5) locations at the Project Substation.
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3) Interconnection Line: each angled and dead-end structure, respectively, as well as any

additional borings and samplings necessary to ensure that adjacent borings are no more
than one (1) mile apart.

4.2.2  Geotechnical borings and material sampling shall be provided at the following minimum depths:

(D All borings: minimum depth of 35 feet below base of foundation, or greater if specified
below.
2) Project Substation: to a minimum depth necessary to provide sufficient information for the

data and recommendations required in the geotechnical engineering report.

3) Interconnection Line: to a minimum depth necessary to provide sufficient information for
the data and recommendations required in the geotechnical engineering report.
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4.2.3  Sufficient rock core samples shall be obtained from each boring to adequately characterize and test
the material, including coring from the point at which competent rock is encountered and until the
appropriate boring depth is achieved (at a minimum). All core samples shall be delineated and
digitally photographed in color. Unaltered rock core samples shall be placed in a core box and
taken to a laboratory for analysis.

4.2.4 Additional geotechnical and geophysical investigations shall be performed as necessary to
adequately describe and characterize the Project Site materials and provide the data and
recommendations required in the geotechnical engineering report. These shall include, but not be
limited to, standard penetration tests, and Shelby tube samples, additional borings, test pits, seismic
refractions, cone penetrometer soundings, in situ testing, and other similar or related methods.

Page 160 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

4.2.5 If using rock anchor foundations, a rock analysis shall be performed to identify the presence of
fissures, rock joints, or other discontinuities that will control the overall strength of the rock mass,
including, but not limited to, rock mass rating, rock classifications, depth of overburden, rock
quality designation, joint spacing and orientation, stratifications, rock material strength, and water
pressure in joints.

4.2.6  Soil resistivity testing shall be completed using the Wenner Four-Electrode method.

4.2.7  Existing utilities in the vicinity of borings or other subsurface test locations shall be identified and
protected.
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4.2.8 Borings shall be backfilled with cement-bentonite grout and in a manner and with materials
required under the applicable laws of the location of the Project Site. Excess cuttings shall be
disposed of by Seller in accordance with the applicable Requirements and subject to Owner
approval.

4.2.9 Borings shall be drilled using methods that minimize the potential for disturbance, sloughing or
mixing of materials within samples. When water is encountered in a hole in cohesionless materials,
rotary wash drilling methods with bentonite or polymer slurry shall be used, maintaining a positive
head in the borehole at all times.

4.2.10 Unless explicitly stated otherwise, all rock core sampling shall be complete, full-boring-length

samples. Such coring shall span from the point at which competent rock is encountered and until
the appropriate boring depth is achieved (at a minimum).
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4.2.11 All core samples shall be delineated and digitally photographed in color. Unaltered rock core
samples shall be placed in a core box and taken to a laboratory for analysis.

4.2.12 Seller shall obtain 24-hour water level readings in boreholes or install piezometers for long-term
water level readings as required to determine prevailing groundwater levels.

4.2.13 A geologic review should consist of a review of the geologic data along the Project alignment. This
review should identify and document areas of landslides, potential landslides, potential geologic
hazards, past (historical) earth movements, and transitions between geologic units. Special
consideration should be given to identify active and potential landslide zones.

4.3 Lab Testing

4.3.1 All testing described herein shall be performed by an independent, experienced third party.

Page 163 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

4.3.2 Laboratory testing shall be sufficient to provide the data and recommendations required in the
geotechnical engineering report, at a minimum. Laboratory testing shall include chemical testing
to evaluate corrosion potential and to determine the required cement type for concrete.

4.3.3 At a minimum, laboratory testing shall include the following:

(D Moisture content (ASTM D2216).
2) Grain size analysis (per ASTM D422).
3) Atterberg limits (per ASTM D4318).

4) Maximum soil density (per ASTM D4253).
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%) Specific gravity (per ASTM D854).

(6) Compaction characteristics of the soil (per ASTM D698 or ASTM D1557 A).

(7 Unit weight determination (per ASTM D653).

®) Core recovery percentage and rock quality designation when rock is encountered.
©) Perform multi-channel analysis of surface wave tests.

(10)  Soil resistivity testing (per ASTM-G57-95a). Results to be submitted in Q-cm.

(11)  Direct shear angle.
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(12)  Cohesion constant.

(13)  Unconfined compressive strength (per ASTM D2166).

(14)  Unconsolidated undrained (UU) triaxial compression (per ASTM D2850).
(15)  Consolidation test parameters (per ASTM D2435).

(16)  Soil corrosiveness (chloride, sulfate, and pH).

(17)  California bearing ratio.

(18)  Dry and wet densities.
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4.4 Submittals
4.4.1 The geotechnical engineering report shall contain the following, at a minimum:
(D) Boring location drawings and coordinates.
2) Field photographs.
3) Description of the drilling and sampling program.
4) Final boring logs.

(5) Description of the geology.
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(6) Subsurface and groundwater conditions encountered.

@) Summary of results of field and laboratory tests performed.

() Foundation recommendations (as further described in Section 4.4.2 below).

)} Specific design criteria for the Project (as further described in Section 4.4.2 below).
4.4.2  Seller's design criteria shall address the following items, as a minimum:

(D) Impacts of new construction on existing facilities.

2) Factors of safety used in determining allowable foundation loads.
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3) Recommended foundation types for all structures.
4) Discussion of the dynamic soil properties at the Project Site, including dynamic shear

modulus, Poisson's ratio, Young’s Modulus, and shear wave velocity.

5) Recommendations for designing for seismic issues, including liquefaction potential.

Identify the building code site coefficient/site classification for seismic design.

(6) Recommendations for site dewatering and construction practices, including design water
level.
@) For shallow foundations:
(a) Allowable soil bearing values and minimum bearing depths.
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(b) Anticipated total and differential settlements.
(© Uplift resistance.
(d) Lateral resistance.
(e) Subgrade modulus.
® Dynamic spring constants for foundations supporting vibrating

machines, if applicable.
®) For deep foundations:

(a) Type of deep foundation (e.g., drilled shaft, rock anchor).
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(b) Diameter (or dimensions) and depth of foundation members.
(© Minimum spacing and group reduction factors.
(d) Allowable compressive, uplift, and lateral capacities, including

allowable skin friction and end bearing capacities.

(e) Anticipated settlements and lateral deflections.
® Static and dynamic spring constants.
9 For retaining structures:
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(a) Active, passive and at-rest earth pressures for both drained and

undrained conditions and requirements for type of backfill.

(b) Required rotation or translation to mobilize active and passive
pressures.
(© Recommendations of methods to insure drained conditions.

(10)  Recommendations for slopes:
(a) Temporary excavation slopes and OSHA soil types.

(b) Permanent slopes.
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(11)  Temporary and permanent excavation support requirements.

(12)  Corrosion potential and chemical attack to construction materials.

(13)  Recommended cement type in concrete and corrosion protection for buried steel, based on
chemical test results. Recommended cement type shall be based on soluble sulfate content

in the soil and ACI recommendations.

(14)  An evaluation of the expansive, dispersive, and collapsing nature of the on-Site soil
materials and discussion of design features to resist these tendencies.

(15)  Recommendations for earthwork requirements including acceptable fill materials, moisture

contents, compactive effort, lift thickness, proofrolling, equipment, and compaction
testing.

Page 173 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

(16) Recommended aggregate gradations for general fill, load bearing fill, granular road base,
and granular surfacing.
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5.0 CIVIL WORKS SPECIFICATIONS
5.1 General Provisions

5.1.1 Seller is responsible for all surveying, layout and control work, including establishing and
maintaining survey control points for the duration of the Work and conforming to the Seller
provided ALTA survey.

5.1.2  Seller shall be using the excavated topsoil and excavated material for final dressing of the site. Any
additional topsoil, vegetation, organic material, rock, earth, sand and debris shall be removed and
disposed by the Seller as per approved procedures and permit requirements. Soils shall not be
relocated throughout the project site, unless approved by Owner.
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5.1.3  Seller is responsible for restoring all temporarily disturbed areas prior to the completion of the
Work. This shall include all crane paths, crane pads, lay down areas, storage areas, road shoulders,
collection system trenches, temporary access roads, etc. which should be fully remediated including
decompaction as necessary.

5.1.4  Seller is responsible for ensuring, in agricultural areas (wheat, hay, and other actively farmed
fields), that all backfill areas impacted by the Work are free of rock to a minimum depth per
landowner and environmental agreements.

5.2 Design Working Life

5.2.1  The design working life of the civil works shall be a minimum of 30 years.
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5.2.2  The design of the civil works shall be consistent with the following storm events:

(D) Roadways (including all drainage facilities, such as swales and culverts) shall be designed
for a 25-year, 24 hours storm event, while being able to safely convey a 100-year, 24 hours
storm event.

5.3 Project Site Preparation
5.3.1 Project design shall consider existing Project Site conditions with respect to, at a minimum, soil
characteristics, permit conditions, site clearing, grading, and drainage including existing

floodplains and floodways.

5.3.2  Clearing and grubbing requirements:
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@8 Clearing, grubbing, removing and disposing of all vegetation and debris shall be
understood to include felling and disposal of trees, brush, and other vegetation within the
project limits as shown on the design drawings or as designated by the Owner

2) Verify limits of clearing and features designated to remain, are clearly labeled and tagged
prior to start of work; resolve any areas of confusion prior to start of work.

3) Stripping shall be understood to consist of excavation and removal of all topsoil and

organic matter.
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4) Topsoil shall be stockpiled for later use during landscape reclamation activities. Topsoil

shall be stockpiled only in areas designated where it will not interfere with construction
operations or existing facilities. Stockpiled topsoil shall be reasonably free of subsoil,
stumps, roots, debris, and stones larger than two (2) inches in diameter. Topsoil shall not
be used as structural fill. Appropriate erosion control measures shall be utilized on
stockpiled topsoil. If the topsoil strata are such that there are more than 2 distinct layers
impacted, then each layer shall be stockpiled separately and returned in reverse order,
unless agreed upon in writing with Owner.
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Debris, rubbish, shrubs, organic matter, and vegetation from developed areas shall be
grubbed and removed from the Project Site in accordance with applicable permit
instructions and other pertinent Requirements. Burning or burying of materials on site shall
not be permitted unless otherwise specified. No fill shall be placed in wetlands,
environmentally or culturally sensitive areas unless a permit/approval has been received to
do so.

Root mats and stumps shall be completely removed from the Project Site construction
areas, holes refilled with select material and compacted adequately for the ultimate
expected loading for the material used and graded to drain. Any pockets of organic laden
soils, and/or deleterious materials should be excavated to competent soils before proof
rolling and placing structural fill.
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@) Except in areas to be excavated, backfill stump holes and other holes from which
obstructions are removed, with suitable materials, and compact in accordance with contract

documents.

5.3.3 Removal of or damage to trees without written approval of Owner is prohibited outside the
designated disturbance areas. Trees shall be adequately protected, including protecting tops,
trunks, and roots of existing trees at the Project Site which are to remain, as follows:

(D Box, fence around, or otherwise protect trees before any construction Work is started.
2) Do not permit heavy equipment or stockpiles within branch spread (dripline) of trees.
3) Trim or prune to obtain working space in lieu of complete removal when possible. Conduct

operation as follows:
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(a) With experienced personnel.
(b) Conform to good horticultural practice.
© Preserve natural shape and character.
(d) Protect cuts with Owner-approved tree paint.
4) Grade around trees as follows:

(a) Trenching: where trenching is required around trees which are to

remain, avoid cutting the tree roots by careful hand tunneling under or
around the roots. Avoid injury to or prolonged exposure of roots.
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(b) Raising grades: where existing grade at a tree is below the new finished

grade and fill not exceeding 15 inches is required, place 1 to 2 inches
of clean, washed gravel directly around the tree trunk. Extend gravel
out from trunk on all sides at least 20 inches and finish 2 inches above
finished grade at tree. Install gravel before earth fill is placed. Do not
leave new earth fill in contact with any tree trunks.

(©) Lowering grades: re-grade by hand to elevation required around
existing trees in areas where new finished grade is to be lower. As
required, cut the roots cleanly 3 inches below finished grade, and cover
scars with tree paint.

5) Remove when damage occurs and survival is doubtful, following approval by Owner.
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(6) Replace with similar item when damaged through carelessness and so requested by Owner.

5.3.4  All underground utilities, pipelines, and other buried facilities shall be located and marked before
construction activities, and such items shall be appropriately considered in the Project design.

5.4 Blasting

5.4.1 Blasted material shall be crushed and screened for use as fill on access roads and in other areas of
the Project Site assuming the aggregate meets the appropriate geotechnical specifications for this
application. Seller shall be responsible for verifying that the quantity and quality of such rock is
suitable for use as aggregate at the Project Site.

5.4.2 Controlled blasting will be used to create a precise rock profile without significant final surface
irregularities.
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5.4.3  Owner shall be notified prior to the use of explosives at the Project Site, and such blasting shall be
completed, at a minimum, in accordance with the applicable permits and Seller-furnished blasting
plan.

5.4.4 Seller shall prepare blasting plans and procedures for all blasting work to be performed at the
Project Site, as required. Such plans and procedures shall include, at a minimum, a description of
safety buffer zones, parameters for blasting times during the day and approved certification as
required from the authority having jurisdiction, technical report to define detailed parameters,
define blast hole alignment, locations, diameters, quantity required, drilling slope and depth, type
of explosive, quantity of explosive, blasting sequence, features of fuses, detonators, delayers,
triggers and any other special devices.
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When the use of explosives is necessary for the Work, Seller shall use the utmost care not to
endanger life or property and shall comply with all applicable laws and other Requirements and

conduct the necessary advance notifications.

Under no circumstance shall caps or other exploders or fuses be stored, transported, or kept together

with powder.

All explosives shall be handled in a secure manner, and all such storage places (if permitted) shall

be marked clearly “DANGER - EXPLOSIVES” or as otherwise required by law.

All permits and licenses required for blasting shall be obtained, paid for, and maintained by Seller.

Blasting shall be performed only by persons who are qualified, competent, and thoroughly

experienced in the use of explosives for rock excavation.
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5.4.10 Charge holes shall be located properly and drilled to correct depths for charges used.

5.4.11 Charges shall be limited in size to the minimum required for reasonable removal of material by
excavating equipment.

5.4.12 Excessive overbreak or damage to adjacent structures, exposed cut slopes, equipment, utilities, or
buried pipeline and conduit shall be avoided as follows:

(D) With properly designed pattern.
2) By use of Owner-approved explosion mats.

5.4.13 Blasting near utilities, pipelines, or facilities (buried or above-ground) shall be subject to approval
of owning agency and Owner.
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5.4.14 Before delivery of any explosives to the Project Site, Seller shall have obtained a blasting
endorsement on their public liability and property damage insurance policy.

5.4.15 Seller shall control debris resulting from blasting, including minimizing, to the extent practicable,
the size of said debris. Seller shall use the utmost care not to endanger life or property, and to
comply with all applicable laws and conduct the necessary advanced notifications.

5.4.16 Blast mats shall be utilized as required in sensitive areas, including, but not limited to,

archeologically sensitive areas, environmentally sensitive areas, existing Project Site facilities, and
other Project infrastructure.

Page 188 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

5.5 Excavation, Filling, and Backfilling

5.5.1 Different types of excavations based on the type and consistency of soil and rock are
provided by the design and/or as requested by Owner. The Seller shall provide his own excavation
plan for any excavation activity and shall submit it to Owner for approval before
commencing any work. The excavation plan shall contain all the relevant information
detailing the means, procedures and scheduling to implement the excavation activities,
any environmental conditions and
geotechnical characteristics. The Seller shall update the excavation
plan as the work progresses.
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5.5.2 The excavation plan for all working locations shall include the excavation procedure, type and
transport of all the earthmoving equipment, any type of shoring or reinforcement that may be
needed for supporting the excavation walls, drainage measures and procedures, blasting
procedures, stockpiling and storage procedures for reusable excavated material, detailed work
schedule.

5.5.3 Stability of excavation sides shall comply with local codes, ordinances and requirements of
agencies having jurisdiction. Shore and bracing are permitted in case of space restrictions or
depending on stability of the excavated material. Remove shoring carefully to prevent caving or
collapse of excavation. The sides and slopes of the excavation shall be maintained in safe condition
until backfilling is complete.
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5.5.4 Materials suitable for use as fill at the Project Site shall include only materials that are free of
debris, roots, organic matter, frozen matter, coal, ashes or cinders, and as recommended by the
geotechnical engineering report.

5.5.5 All excavations shall be maintained in a safe, clean, and sound condition up to the time of concrete
placement. The stability of all excavations shall be maintained by providing adequate sheeting,
shoring, and bracing to support any lateral earth pressure. Stability considerations shall include the
surrounding land surfaces that may impact the Project or nearby improvements. Sheeting, shoring,
and bracing shall be removed as backfilling proceeds.
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5.5.6  Permanent slope and rock stability measures shall be part of the Project design and shall incorporate
the recommendations and requirements set forth in the geotechnical engineering report. Safe
stabilization for all slopes, regardless of the type of rock or soil conditions, shall be guaranteed
including protection of all personnel and structures against any damage from cave-ins, heaving, or
other earth movements.

5.5.7 All structure foundations shall be surveyed and staked prior to excavation. The methods of staking
and final alignment of the concrete caisson, anchor bolts, reinforcing steel, stub angles, and
embedment sections shall be designed such that the finished condition of the Work meets the
requirements for alignment, position, elevation, and rotation.
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5.5.8 Seller shall be responsible for locating buried utilities and other underground obstructions prior to
any excavation. For underground gas and oil pipelines, it may be required, that the pipeline owner
be on site always while the work is occurring within the pipeline easement. Seller shall coordinate
such activities with pipeline owners prior to starting work so that the project schedule is not
impacted. Excavation by hand tools without any mechanical means shall occur when it is not
possible to proceed with earthmoving machines, or a special precision and/or care is needed to
avoid any damage to existent underground cables, pipes, sewers, equipment's, objects and
manufactured items in general, or other special situations. The Seller shall bear the full cost
associated with repairing any damage done to underground utility lines caused by work performed
by the Seller. Should uncharted, or incorrectly charted, utilities be encountered during excavation,
stop work and contact the Owner immediately.
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5.5.9 When excavation reaches the required subgrade elevations, notify the Owner and geotechnical
engineer and they will make the inspection of conditions. If the project geotechnical engineer
determines that the bearing materials at required subgrade elevations are unsuitable, continue
excavation until suitable bearing materials are reached. This shall be after approval from the Owner
and geotechnical engineer is received.

5.5.10 Correct unauthorized excavation, including areas over excavated by error, at Sellers' expense.

5.5.11 Stockpile of excavated materials shall be protected from erosion. Do not permit topsoil to be mixed
with subsoil. As a guideline, topsoil (from topsoil excavation) shall be deposited, loosely, in heaps
with a maximum height of 15 feet and excavated soil (excluding the topsoil from excavation) shall
be deposited in subsequent layers, with a slope angle equal to the natural friction angle of the soil.
If stockpiles left undisturbed for more than 30 days, then they need to be stabilized. Direct surface
water away from the stockpile to prevent erosion, runoff and deterioration of materials.
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5.5.12 Prevent surface water and groundwater from flowing into excavations and accumulate. Remove
water to prevent softening of foundation bottoms, undercutting foundations which may cause the
soil changes that that can impact the structural stability of the foundations. Provide and maintain
pumps, well points, sumps, suction and discharge lines and other dewatering systems necessary to
convey the water away from excavations. Establish temporary drainage ditches or other diversions
outside the excavation limits to convey rainwater or water removed from excavations. Do not use
any trenches or other excavations for permanent structures as temporary drainage ditches.

5.5.13 Dispose water from the work in a suitable manner that causes no damage to adjacent property and
does not interfere with the traffic flow or other construction activities. Water shall be disposed of
in such a manner as not to be a menace to public health and in accordance with Environmental
Protection Agency, Corps of Engineers, state water quality control division standards and permits
and project storm water pollution prevention plan or environmental plan.
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5.5.14 Seller shall be responsible for maintaining a temporary, highly visible fencing around excavations
that exceed 4 feet in depth . Such temporary fencing will be used for protecting against fall hazards
for site personnel, other people on site, ranch livestock etc. Setback for any temporary fencing shall
be a minimum of 6 feet from the edge of the excavation. Carry out daily checks on the conditions
and completeness of temporary fencing and carry out repairs if necessary.

5.5.15 All excavations shall have at least two (2) means of ingress and egress.
5.5.16 All foundations shall bear on undisturbed soils or structural fill. Conform to all design elevations
and dimensions within acceptable tolerances for placing and removing of concrete formwork,

conducting inspections and other construction activities.

5.5.17 Protect excavation bottoms against freezing when atmospheric temperature is less than 35°F or as
per design requirements.
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5.5.18 Proof roll subgrade with loaded rubber-tired equipment for a total equipment weight greater than
25 tons to determine soft areas or as per design requirements. After passing proof roll test, road
base material, foundation mud mat will be placed on the subgrade. Additional tests for subgrade
compaction shall be completed as per design requirements, which may include but not limited to
checking the moisture content, in-situ density and degree of compaction. The Seller may be asked
by the Owner to implement remedial measures and repeat these tests if the compaction
requirements are not met.
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5.5.19 Structural fill lifts shall not exceed a thickness of 8 inches. Other fill lifts shall not exceed a
thickness of 12 inches.

5.5.20 Embankments (fill and cut) shall have a slope of 3H:1V or flatter. All embankment fill material
shall comply with the design requirements. The material shall be uniformly spread in layers and
the required degree of compaction should be achieved. The compaction is 95% of standard proctor
density or as per the design documents. The embankment construction shall be done with minimal
slope to avoid rainwater stagnation and soil softening and to prevent soil washout.
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5.5.21 Earthwork activities shall be sub-divided in smaller sections/areas to reduce the time lapse between
completion of the layers and placement of new layers above. The Seller shall follow the design
guidelines for new embankment constructed on an existing embankment. Embankments to support
roads and service yards shall have slopes as per the
design/project documents. Areas no longer being actively grades shall be temporarily or
permanently stabilized per permit conditions.
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5.5.22 The excavated materials may require crushing and screening prior to backfilling of foundations if
they do not meet the design specifications of backfill material. The tests that need to be performed
as per a minimum shall be particle size distribution, Atterberg limits and abrasion resistance. This
is applicable to the material available for backfilling after blasting activities. The Seller shall
provide crushing and screening plant in compliance with applicable standards/codes and shall
obtain the required approvals from the local authorities. Seller shall submit the crushing and
screening plant report to the Owner for review and approval prior to commencing work. The report
shall include, but not limited to size of the plant, location of the plant, schedule of crushing
activities, permits, compliance with emission standards including pollution, dust and noise.

5.5.23 The material produced from crushing and screening shall be tested as per the frequency mentioned
in the design documents. The crushing and screening plant shall be capable of supplying high
quality materials in the quantity required. The crushed material should be capable of being handled
by earthmoving machines.
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5.5.24 The backfill material shall meet the design requirements as this will be spreading the structural
loads to the subgrade. To check the material properties, the Seller shall perform tests as per the
frequency mentioned in the design documents. For special situations, as per the Owner’s request
or as per the design, the Seller may be asked to perform these tests with greater frequency under
additional compensation or to perform additional test.

5.5.25 Fill activity includes filling soils with compaction into road excavations, trenches, general grading
applications and backfilling for foundation excavations. The material for backfilling can be the
same as the material excavated if it meets the design requirements as per the design/project
documentation.

5.5.26 Soil proposed for fill and backfill shall be approved by geotechnical engineer prior to use. The

backfill or fill layers shall be tested during placement and compaction operations. The number of
tests shall be made in a quantity to ensure that uniform compaction for each lift is suitably achieved.
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5.5.27 Ensure areas to be backfilled are free of debris, snow, ice and water and that ground surface es are
not in frozen conditions. Do not use muddy or frozen fill materials. Moisture condition of the fill
material shall be as required to achieve design compaction. Compact backfill material in layers not
exceeding a thickness of 8”.

5.5.28 Use hand tampers or vibrating compactors at foundations or similar locations inaccessible to large
equipment and rollers. Rolling equipment shall not be used immediately to the foundations.

5.6 Laydown Yard

5.6.1 The laydown yard shall be sufficient in size to allow for simultaneous (i) storage of equipment,
including any Owner-Supplied Equipment, that will not be stored at the Wind Turbine Generator
Pads; (ii) storage of office trailers and other temporary facilities; (iii) parking for approximately 20
Owner vehicles; and (iv) regular construction traffic.
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5.6.2 The laydown yard shall be covered throughout with crushed rock surfacing. All crushed rock
surfacing at the laydown yard shall conform, at a minimum, to the specifications prescribed in
Section 5.8 (Crushed Rock Surfacing) herein.

5.6.3 The laydown area shall remain suitable for use in all weather conditions.
5.6.4 The laydown yard shall have a two percent (2%) grade, or less if required, for the safe storage of
equipment, or to meet manufacturer’s requirements for storage of equipment. The surface of the

yard shall be free from potholes and ruts and shall allow for free drainage of surface water.

5.6.5 The laydown yard shall comply with the Turbine Supplier Project Site Requirements.
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5.6.6  Fencing shall be installed around the perimeter of the laydown yard, and vehicle gates shall be
installed at all entrances to the laydown yard. All fencing and gates shall comply with the minimum
specifications in Section 3.10 (Fencing, Walls, and Gates) herein.

5.6.7 The laydown yard shall have at a minimum two points of ingress/egress which shall be accessible
at all times.

5.7 Roads

5.7.1  Seller is responsible for Construction of the project access roads in accordance with the IFC
drawings and specifications, including the ability to withstand both the individual and sustained
loading requirements of construction traffic associated with the foundation material deliveries,
component deliveries, and erection crane travel.
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Seller is responsible for conducting a survey to document the existing conditions of the roads to be

utilized, prior to the start of and after the completion of the construction activities.
shall include video of the roads and Seller will be submitted to the Owner.

All roads shall be constructed within the permitted corridors.

This survey

Roads shall be designed, constructed, and maintained adequately to support all anticipated
construction loads, equipment delivery (including Owner-Supplied Equipment), mobile cranes,

construction traffic usage, and weather conditions to be expected.

Roads shall comply with the Turbine Supplier Project Site Requirements.
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5.7.6  Road entries, intersections, and turns that will be used by heavy equipment shall be designed to
accommodate the longest vehicle anticipated to utilize the road so that it will be able to maneuver
through the entire Project Site without leaving the graveled road area.

5.7.7 Roads shall be designed with turnarounds to assist in truck and trailer flow throughout the Project
Site. Backup motions for tractor trailers shall be kept to a minimum and are subject to Owner
approval.

5.7.8  Dead-end roads shall be designed with adequate turnaround space for a tractor/trailer to turn around
without leaving the graveled road area. If backup motions for tractor trailers are necessary, the
backup path shall be as straight and short as possible. All turnarounds shall be constructed using
the same gravel design as the roads.
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5.7.9  Roads shall be designed to have a graveled roadway surface with sub-grade cleared and compacted
to at least ninety-five percent (95%) of the maximum density within the moisture content of two
percent (2%) below optimum to two percent (2%) above optimum, as determined by ASTM
Standard D698, unless a higher level of compaction is required by the geotechnical engineering
report.

5.7.10 Roads shall be rocked with crushed rock material over a stabilized subgrade. All such crushed rock
surfacing shall conform, at a minimum, to the specifications prescribed in Section 5.8 (Crushed
Rock Surfacing) herein.

5.7.11 Roads shall be constructed within permitted boundaries and shall be subject to grading permit
review and approval, if required, from the agency(ies) having jurisdiction.

Page 207 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

5.7.12 Roads shall be cleared of overhead obstructions (e.g., power lines). Mark all overhead obstructions
with signs and goal posts.

5.7.13 Roads shall be able to accommodate two-way traffic during normal conditions but may be
converted to one-way traffic when wide vehicles are entering the Project Site and delivering
equipment and/or materials.

5.7.14 Seller is responsible for ongoing regular maintenance of all project and public roads as needed
throughout the Work, to include grading, dust control, and snow removal as needed.

5.7.15 Seller is responsible for all surveying and staking out needed to construct the roads in accordance

with design plans. The levels and control points and final grade of the roads shall follow the design
drawings.
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5.7.16 Seller shall be responsible for locating buried utilities and other underground obstructions prior to
any excavation. For underground gas and oil pipelines, it may be required, that the pipeline owner
be on site always while the work is occurring within the pipeline easement. Seller shall coordinate
such activities with pipeline owners prior to starting work so that the project schedule is not
impacted. Excavation by hand tools without any mechanical means shall occur when it is not
possible to proceed with earthmoving machines, or a special precision and/or care is needed to
avoid any damage to existent underground cables, pipes, sewers, equipment's, objects and
manufactured items in general, or other special situations. The Seller shall bear the full cost
associated with repairing any damage done to underground utility lines caused by work performed
by the Seller. Should uncharted, or incorrectly charted, utilities are encountered during excavation,
stop work and contact the Owner immediately.

5.7.17 Roads shall be a minimum of 20 feet wide.
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5.7.18 Roads shall be widened through turns and curves, as necessary. Seller shall provide documentation
for required widenings to demonstrate the ability for required vehicles to accommodate turns safely.

5.7.19 Roads shall be designed and constructed with a maximum grade of ten percent (10%) grade.
Approaches to pads from access roads shall be designed and constructed sufficiently level so as to
allow transport and construction vehicles to work and park on a flat surface.

5.7.20 Roads shall have no more than two percent (2%) crown, unless such roads will be utilized as crane
paths, in which case the maximum crown shall be one percent (1%). All roadways, including
shoulders, shall be graded so as to self-drain, and must not allow water to puddle.

5.7.21 Maximum allowable rutting is two (2) inches.

5.7.22 Roads shall meet all required design elements at substantial completion.
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5.7.23 Maximum vertical crest and dip on roads is six (6) inches vertical to 50 feet horizontal, or less if
required by the Turbine Supplier Project Site Requirements.

5.7.24 The longitudinal radii (convex or concave) of roads shall not be less than 750 feet.

5.7.25 The surface of the road shall be free from potholes and ruts and shall allow for free drainage of
surface water.

5.7.26 All roadways shall be able to accommodate traffic consisting of general-purpose pickup trucks,
SUVs, and bucket trucks, or as required during construction to perform the Work. During

construction, equipment delivery trucks shall also be able to safely travel these roadways.

5.7.27 All site entrances/exits shall have a system in place to prevent tracking of mud and other debris
onto the public way.
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5.7.28 Seller shall procure and install cattle guards, when required. Cattle guards shall be installed level
and provided with a stable base capable of sustaining heavy loads without shifting or settling.

5.7.29 Seller shall inventory, analyze and verify all existing bridges and culvert crossings on the Project
Site are sufficient for the intended Project use. If any improvements are needed to existing culverts
and bridges, Seller shall make these improvements as per planned schedule to not delay any major
component deliveries or construction traffic.

5.7.30 The Seller shall modify existing public roads, as required, at the access road intersections and other
locations as needed to allow the delivery of the turbine components to the respective foundation
locations. Modifications to the existing public road should meet all applicable State DOT and local
jurisdictional requirements and follow any road use agreements.
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5.7.31 Construction and maintenance of project site roads shall follow all storm water pollution prevention
and spill prevention plans.

5.7.32 During winter conditions, carry out snow plowing to provide vehicle access to all turbine locations
throughout the construction life of the project. This shall be completed by the Seller as soon as
safely practical after a storm event. Seller is responsible for applying sand/salt mixture or all sand
mixture in the event of icy conditions on access roads and construction areas.
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5.7.33 Seller shall prepare, implement, and manage a detailed traffic management plan that is specific to
the Project. The traffic management plan shall clearly identify all haul routes from the nearest
highway; proposed traffic flow within the Project Site, including public roads; plans for managing
construction, delivery, public, and other traffic at the Project Site during construction; daily
concrete truck delivery flow plans; and mitigation measures to reduce risk and impact to non-
construction vehicles due to construction activities. The Seller is responsible for all signage,
spotters or other requirements to meet state traffic requirements. The Seller is responsible for any
agency approval needed prior to any road work.

5.7.34 Seller shall provide temporary signs at public and site access road intersections to provide direction
to turbine locations; and at the appropriate locations on public roads to indicate that no wind project
traffic is allowed along these roads. These signs shall remain in place throughout the construction
period.
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5.7.35 Lime treatment of road subgrade to modify the physical and mechanical properties of the soil
through chemical reactions is acceptable for road subgrade improvement. Seller shall be
responsible for submitting to the Owner the procedure for lime stabilization for review and approval
before lime application. The lime treatment procedure shall include but not limited to the following:
suitable climatic condition for lime treatment, suitable subgrade soil conditions, measures to
mitigate frost conditions and dewatering methods, types of lime, storage and delivery of lime
material, material dosage requirements, lime application methods and testing methods. The
procedure shall follow the latest editions of all applicable standards. Lime stabilization is preferred
for cohesive soils.
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5.7.36 For granular soils, cement stabilization methods can be used for road subgrade improvement. It is
important to remember that in situations where there is time constraint due to fast pace of
construction activity, cement stabilization can be considered as an alternative as the cement treated
soils can gain strength much quickly compared to lime treated soils. Seller shall be responsible for
submitting to the Owner the procedure for lime stabilization for review and approval before cement
application. The cement stabilization procedure shall include but not limited to the following:
suitable climatic condition for lime treatment, suitable subgrade soil conditions, measures to
mitigate frost conditions and dewatering methods, types of lime, storage and delivery of material,
optimum dosage of cement, cement application methods and testing methods, placement and
compaction methods. The procedure shall follow the latest editions of all applicable standards. For
cement stabilization, Type I Portland Cement conforming to ASTM C150 shall be used. Other
equivalent products shall be submitted for review and approval.
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5.7.37 Geosynthetics may be required as per design requirements to filter, drain, separate, protect and
reinforce the ground during and after construction. Materials must be delivered to the construction
site in their original packaging with labels along with the manufacturer’s technical sheets indicating
the main specifications and instructions for proper installation. The Owner may request certificates
issued by authorized testing laboratories to confirm the physical, mechanical, hydraulic and
durability properties stated in the technical sheets. Materials must be stored on the construction site
in their original packaging and be protected from weather and exposure to direct sunlight must be
avoided.
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5.7.38 Joint types between geotextile sheets can be overlapping, sewn or, with adhesive strips, staples,
adhesives (gluing) or hot melt and tying. Geotextiles for filtering can be installed outdoors or
underground on horizontal, sloped and vertical surfaces. They can be used around perforated pipes
or in trenches. Geotextiles must be installed in a stable position during construction of drains and
during burial. If installed in drainage trenches to be filled by gravel, geotextile tarps must be
positioned and adhered to the trench bottom and to the walls to avoid tension stress when the drain
is filled. The Seller shall ensure that the geotextile material shall not be in contact with rock or any
sharp objects.
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5.7.39 Geogrid is a geosynthetic formed by a network of integrally connected elements to allow
interlocking with surrounding soil, rock, earth and other surrounding materials to function primarily
as reinforcement. Geogrids shall not decompose and must be non-toxic, rodent and micro-organism
proof, chemically inert and ultraviolet (UV) ray stable. Geogrids must be installed as per the design
requirements and manufacture’s specifications. Construction site equipment (such as excavators
and cranes) should not be allowed to travel directly on geogrids.

5.8 Crushed Rock Surfacing

5.8.1 Verify gradients and elevation of the subgrade are correct as per design drawings. Proof roll road
subgrade using loaded rubber-tired equipment weighing more than 25 tons to detect soft areas prior
to any aggregate placement. If unsuitable/soft subgrade is encountered, Seller shall undercut
unstable material and stabilize subgrade using structural fill prior to aggregate placement.
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exceed three

(3) inches, including, but not limited to, that used for roadways, Wind Turbine Generator Pads,

Project Substation, laydown yard, and the O&M Building.

Spread and compact aggregate base material in lifts of thickness no greater than 6 inches.

Unless explicitly stated otherwise, all crushed rock surfacing shall be of thickness required by
Project Site loading requirements, including those set forth in (i) the Turbine Supplier Project Site

Requirements and (ii) the geotechnical engineering report.

Unless explicitly stated otherwise, all aggregate shall conform to local department of transportation

requirements.
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5.8.6  An aggregate job mix formula shall be established prior to the start of fill operation based on
recommendations from the final geotechnical engineering report. This mix shall not be changed
without prior approval of Owner. Testing data, including sieve analysis, shall be submitted for all
aggregate sources.

5.8.7 Road aggregate characteristics shall be tested as per frequency of testing mentioned in the design
requirements. For construction of crane pads/roads, the material must be placed in lifts not
exceeding 6 inches or as per the design and should be properly compacted while providing adequate
drainage of runoff water away from the pavement surface. The characteristics of the material shall
be tested for of grain size analysis, compaction, Atterberg limits, soundness of aggregate, LA
abrasion and CBR tests.

5.8.8 Restore all the permanent access roads to meet the road surfacing design conditions at the end of
the project.

Page 221 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

5.8.9  Finish surfaces by rolling with smooth steel wheel roller. Repair soft and yielding areas that develop
in the final rolling.
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5.9 Drainage and Erosion Control

5.9.1 The working areas of the Project Site shall be well drained during and after construction,
respectively. All drainage shall be away from buildings and foundations.

5.9.2  Seller shall be responsible for submitting Stormwater Pollution Prevention Plan to Pacific Corp for
review and approval prior to any site disturbance. Implementing and maintaining a comprehensive
storm water pollution prevention plan (SWPPP) during the course of construction. This shall
include all required permit submittals. The SWPPP shall be a live document, subject to review and
adaptation throughout construction — a final SWPPP will be provided as part of the turnover
documentation robustly capturing any residual maintenance requirements.
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5.9.3 Roadway cross sections shall be shaped to move water away from the road, such as crowning or
cross-slopes, and roads shall be designed and constructed to prevent water ponding. Storm water
shall not channel flow across constructed roads.

5.9.4 Controls shall be provided to protect the water quality and shall be in accordance with all
Requirements, including applicable laws, applicable permits, and the Seller-provided SWPPP.

5.9.5 Seller shall provide all excavation, embankment preparation, drainage contours and culverts
necessary to prevent excessive erosion and degradation of site due to water runoff.
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5.9.6  Culvert pipe ends, swales, and ditches shall be designed to control concentrated flow velocities and
minimize erosion and siltation. Corrugated metal pipes are most widely used for drainage
applications including storm sewers, culverts, and storm water detention and infiltration systems in
the wind projects. These pipes can be made of steel or aluminum. Corrugated coupling bands,
galvanized steel or aluminum to match pipe, minimum 10-inches (250-mm) wide; connected with
two neoprene O-ring gaskets per and two galvanized steel bolts.
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5.9.7 Verify is trench cut to the dimensions, and elevations

are as indicated on the Construction Drawings. Remove large stones which could damage piping
or impede backfilling or compaction. Dewater excavations to maintain dry conditions and preserve
final grades at bottom of excavation. Place bedding material at trench bottom, level continuous
layer not exceeding 8-inch compacted depth; compact to 95 percent of the modified proctor
maximum dry density. Install pipe as per manufacturer’s instructions. Seal joints watertight. Keep
pipe and fittings clean until work is completed. Lay pipe to alignment and slope gradient noted on
the design. Protect pipe and bedding from damage or displacement until backfill operation is in
progress.
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5.9.8 Riprap shall be placed primarily for culvert outlet protection and embankment slope protection.
Riprap shall be tested as per frequency of testing mentioned in design documents. LA abrasion test
and soundness test shall be completed for testing the riprap. Riprap shall be irregular shaped rock;
2-inch minimum size, 12-inch maximum size; solid and non-friable. Do not place riprap over frozen
subgrade surfaces. Installation thickness of riprap shall be of minimum 6 inches.

5.9.9 Wetlands impacts shall be avoided to the maximum extent practicable and are subject to regulatory
approval or other applicable Requirements.

5.9.10 All storm water flows shall be returned to their original drainage patterns and the Project shall not
increase flow rates from their historic levels.

5.9.11 Sheet flows shall be collected in roadside drainage swales and conveyed to culverts or channels to
safely pass storm water flows.
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5.9.12 Culverts or low-water crossings shall be placed under roads where required to pass existing storm
water concentrated flows.

5.9.13 Erosion and sediment control, both during and after construction, shall be provided as required by
the Requirements to retain sediment onsite and to control the erosion of embankments, temporary
and final exposed slopes, and temporary stockpile(s).

5.9.14 All practicable erosion control devices shall be installed and maintained in good working order

throughout construction to prevent the unauthorized discharge of material into a wetland or
tributary. These controls shall be maintained until permanent erosion controls are in place.
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5.9.15 Silt fences, check dams, drainage ditches or swales, straw mulch, and pre-manufactured geotextiles,
geotubes, geogrids, cellular geoweb, and other similar items (collectively, the “Best Management
Practices™) shall be utilized as appropriate. Use impervious materials to cover stockpiles when
unattended or during rain event. Erosion control measures shall be inspected and maintained daily
to ensure their continued effectiveness. No heavy machinery in a wetland or other waterway. Seller
shall prepare maps showing location and type of BMPs installed and used for Project Site.

5.9.16 Synthetic, toxic, or otherwise harmful erosion-control materials shall be made inaccessible to
livestock on or adjacent to the Project Site during the construction period.
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5.9.17 Construction operations shall be continuously monitored by Seller to avoid creating conditions that
could lead to excessive erosion of soil with surface runoff from Work areas. Site drainage shall be
provided to ensure that water does not “pond” on or near the project facilities constructed by the
Seller. Special attention shall be paid to wind turbine foundation areas, substation areas, O&M
facilities, and access roads.

5.9.18 Run off from all site roads, parking areas and any areas liable to be contaminated by oil shall be
managed in accordance with the Spill Prevention Control and Countermeasure Plan or Storm Water
Pollution Prevention Plan.

5.9.19 Seller shall provide construction dust control at the project throughout the duration of the Work,
including furnishing of all labor, equipment, and materials, including water and/or equivalent duct
control products, necessary for dust control and as necessary to reduce the risk of dust becoming a
nuisance. Dust control methods to be reviewed by the Owner prior to implementation.
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5.9.20 Local agencies may enforce requirements that limit certain construction activities during a portion
of the year (e.g., due to storm events). These requirements shall be incorporated into the proposed
SWPPP, erosion control plan, and Project Schedule.

5.9.21 Seller is responsible for maintaining a log of all storm events, the impacts and corrections as
required under the SWPPP.

5.9.22 Seller shall document, record and maintain all documentation relating to SWPPP. The SWPPP
package shall be submitted to the Owner upon final completion of the project.
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5.9.23 Seller shall be responsible for repairing drainage tile systems damaged during the installation of
the foundations, collection system, crane walks, or any other activity with the potential to damage
drain tiles. Seller shall recognize locations of drain tile by GPS and flagging/staking. All repair
made to drain tiles shall fully comply with local Codes and standards and Landowner requirements.
Seller shall include the GPS coordinates, photo documentation and field report and submit to the
Owner as per the quality job book.

5.10 Site Restoration

5.10.1 Seeding shall occur during a time / season when the probability of successful seed germination is
maximized. Hydro-seeding is acceptable for slopes.

5.10.2 Prior to re-seeding, Seller to obtain approval from Owner and landowners on reseeding and the
desired seed mix. Active agricultural fields should not be reseeded.
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5.10.3 Seller shall restore the erection areas to pre-construction conditions at the completion of the project.

5.10.4 All temporary structures, buildings, temporary concrete footings and slabs, and scaffolding
furnished by the Seller during the construction shall be removed, and the involved areas shall be
left in their intended or original condition.

5.11 Testing and Quality Control

5.11.1 All testing described herein shall be performed by an independent, experienced third party. Seller
shall notify Owner of all testing schedules at least 30 days in advance of testing activities.

5.11.2  All roadways and compacted areas shall be tested to demonstrate they meet stated design criteria
and are fit for purpose.
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5.11.3 Roadway testing shall include the following, at a minimum:
(D Maximum dry density and optimum moisture content: per ASTM D698 or ASTM D1557
2) In-place density by nuclear methods (shallow): per ASTM D2922
3) Aggregate sampling: per ASTM D75
@) Sieve analysis of fine and coarse aggregates: per ASTM C136
®)] California Bearing Ratio of laboratory-compacted soils: per ASTM D1883

(6) Sand equivalent value: per ASTM D2419
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@) Liquid limit, plastic limit, and plasticity index: per ASTM D4318
®) Roadway subgrade and surfacing compaction shall be verified at a minimum of every 1,000
feet. Roadway subgrades shall be proof-rolled over the entire length.
)} Aggregate base shall be analyzed with a sieve at a minimum of every 2,500 cubic yards.

5.11.4 Copies of testing reports shall be submitted to Owner within 10 days of completing such test.
Testing reports shall include a summary of testing procedures and acceptance criteria.
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6.0 STRUCTURAL WORKS SPECIFICATIONS

6.1 General Provisions

6.1.1 All buildings, support structures, foundations (including Turbine Foundations), and equipment
pads shall be constructed on competent material. All loose materials shall be removed from

excavation bottoms. Unsatisfactory foundation subgrade material shall be removed and replaced
with compacted structural fill material or with suitable concrete.

6.1.2  All buildings, foundations, meteorological towers, equipment supports, and other structures shall
be designed in accordance with the latest edition of the Applicable Standards.
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6.1.3  As further described in Section 3.0 (Geotechnical Specifications), the geotechnical engineering
report shall be utilized for the design and construction of all Project structures. All foundations
shall be designed with consultation of a licensed geotechnical engineer.

6.1.4  The foundation designer shall perform and detail all appropriate design verifications in a calculation
report. The following information shall be included at a minimum:

a. List of all design standards utilized with revisions/edition.
a. List of design load cases based on loading information

b. List of all safety factors, load factors, materials factors, etc. and correlation to the design standard
they are taken from.

Page 237 of 417



o

5

RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

Justification for foundation type and shape based on the Geotechnical Assessment and site
conditions.

Coordination with Civil Engineer to ensure alignment of final proposed grades with civil site plans.
Intended soil improvement justification, improvement type, and locations, as needed.

Concrete Exposure Class.

Environmental Analysis (seismic)

Stability Checks:

1. Differential Settlement
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ii. Foundation Stiffness
iii. Soil Bearing Capacity
iv. Gapping Requirements
v. Overturning & Sliding
i.  Structural Analysis Checks:
i. Concrete Design (Raft, Pedestal, etc.)

ii. Anchorage Design (Bolt length, embedment plates, etc.)
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iii. Fatigue Assessment.

6.1.5 Foundation designer may specify ground improvements as needed if the soil below the foundation
does not comply with required strength and compressibility properties.

a. Soil Substitution
i. Existing soil below the foundation shall be removed and replaced with more
suitable soils. Foundation designer shall ensure that backfill has sufficient bearing
capacity and soil compressibility to dissipate pressure to deeper native soils. Soil

substitution area shall be wider than the foundation footprint.

b. Stone Column & Rigid Inclusion
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i. Foundation designer shall be permitted to utilize stone column techniques as
needed to supplement existing soils. If used, the design should following
international design guidelines and recommendations as provided by DNV or IEC
to determine adequacy of design. Owner may request the use of a finite element
analysis model to conform design approach.

c. Foundation Subsurface Void Grouting
i. If other techniques are not found suitable for the project, foundation designer may

recommend void grout filling within the foundation influence zone to supplement
soil strength.
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6.1.6 The maximum loads (including load factors) applied to the foundations and used for design shall
be determined from the structure design of the supported structure considering load cases and
Applicable Standards associated with the particular structure type.

6.1.7  All relevant site parameters shall be identified to ensure that load effects transmitted from wind
turbine are sufficiently captured in foundation design. The primary contributor is typically the wind
load, however consideration shall be given, where necessary, to other factors such as snow loads,
seismic loads, ground water buoyancy, etc.
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6.2 Project Substation Foundations

6.2.1 All Project Substation buildings, support structures, foundations, and equipment pads shall be
designed in accordance with the Applicable Standards and other applicable Requirements, and the
type of foundations required and allowable bearing values for soil and rock shall be as
recommended by the geotechnical engineer based on the subsurface conditions found in the
geotechnical engineering report. All loose materials shall be removed from excavation bottoms.
Unsatisfactory foundation subgrade material shall be removed and replaced with compacted
structural fill material or with 2000-psi concrete. Total foundation settlements will be limited to
one (1) inch or as required by applicable building or industry codes, and equipment supplier’s
recommendations.
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6.2.2 Equipment foundations shall be of reinforced concrete including all formwork, rebar, waterstop,
and other similar items.

6.2.3 Main step-up transformer foundation and containment shall be provided with secondary oil
containment equal to at least 110% of the volume of oil present in the transformer in addition to
the volume of rain water for a 100-year storm event over the area of the containment; a calculation
shall be provided by Seller to demonstrate compliance with this requirement. Oil containment shall
be a concrete containment with a sump placed within the containment area.

6.2.4 Equipment support structures shall be low profile (non-lattice) framing consisting of galvanized

structural steel tubing and rolled shapes as the basic structural element. Steel support structures
shall be designed, fabricated, and erected in accordance with the provisions of the AISC.
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6.2.5 Reinforced concrete support structure foundations and equipment pads shall be designed and
constructed in accordance with the provisions of ACI 318, ASTM A615, and allowable soil bearing
pressures resulting from site soil sampling, laboratory testing, and geotechnical analysis and
recommendations set forth in the geotechnical engineering report.

6.2.6  Reinforced concrete, cast-in-place drilled piers utilizing stub angles (lattice tower structures) or
anchor bolts (tubular steel pole structures) to attach the structure to the foundation are the preferred
foundation types.

6.2.7 Requirements and restrictions for access, site disturbances, conduits for power and

communications, and other similar items shall be incorporated into the foundation design as
appropriate.
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6.2.8  For stub angle type foundations, a minimum of four (4) inches of clear space is required from the
outermost reinforcing steel to the side of the excavation.

6.2.9  For anchor bolt type foundations, a minimum of six (6) inches of clear space is required from the
outermost reinforcing steel to the side of the excavation.

6.2.10 The anchor bolt embedment length shall be not less than the development length for the strength
of concrete specified.

6.2.11 Compression/uplift type foundations shall be straight piers and shall not be belled on the bottom.

The parameters shown in Table 1 (Stub Angle Type Foundation Parameters) shall be used to design
stub angle (compression/uplift loaded pier) type foundations:
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Table 1: Stub Angle Type Foundation Parameters
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.. Load -
Description Factor* Criteria
Settlement, individual pier 1.1 0.50 inch
Differential settlement measured against other piers in the same 11 025 inch

structure

Predicted ultimate capacity, compression (bearing)

Safety factor of 2.0 over
maximum factored loads

Predicted ultimate capacity, uplift

Safety factor of 2.0 over
maximum factored loads

* Note: Load Factors for the NESC Combined Ice and Wind District Loading (e.g., NESC Heavy) shall be applied in lieu of the

Load Factors in this table.
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6.3 Overhead Power Line Structure Foundation Design

6.3.1 Information presented in this Section 6.3 shall apply to both Interconnection Line structure
foundations and Collection System Circuit overhead structure foundations, as applicable, and
unless explicitly stated otherwise.

6.3.2  Structure foundations shall be surveyed and staked prior to excavation.
6.3.3 Reinforced concrete support structure foundations and equipment pads shall be designed and
constructed in accordance with the provisions of ACI 318, ASTM A615, and allowable soil bearing

pressures resulting from site soil sampling, laboratory testing, and geotechnical analysis and
recommendations.
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Reinforced concrete, cast-in-place drilled piers utilizing stub angles (lattice tower structures) or
anchor bolts (tubular steel pole structures) to attach the structure to the foundation are the preferred

foundation types.

Compression/uplift type foundations shall be straight piers and shall not be belled on the bottom.
The parameters shown in Table 1 shall be used to design stub angle (compression/uplift loaded

pier) type foundations.

For stub angle type foundations, a minimum of four (4) inches of clear space is required from the

outermost reinforcing steel to the side of the excavation.

For anchor bolt type foundations, a minimum of six (6) inches of clear space is required from the

outermost reinforcing steel to the side of the excavation.
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The anchor bolt embedment length shall be not less than the development length for the strength

of concrete specified.

Overhead Power Line Structure Design

Information presented in this Section 6.4 shall apply to both Interconnection Line structures and
Collection System Circuit overhead structures, as applicable, and unless explicitly stated otherwise.

Appropriate construction grades set forth in the current version of NESC C2 shall be utilized.

Material used on overhead power line structures, cross arms, etc. shall consist of treated wood,

fiberglass composite, tubular steel, steel lattice, or a combination thereof.
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Structural design of all overhead power line structures, including, but not limited to, the tower,
conductor cable, OPGW, shield wire, and insulator hardware, shall be in accordance with all
applicable loading conditions and sagging/tension limits set forth in the Applicable Standards.

Structure configurations shall be designed in a way that all required electrical clearances are met

as set forth in the Applicable Standards.

Vertical clearances of conductors above ground, all obstacles, and overhead power line components
shall be maintained as defined in the Applicable Standards with clearances maintained assuming
the maximum final sag (after creep) and including consideration of expected snow and drifting.

All clearances shall be maintained assuming the worst case (smallest clearance) wire condition,

either initial tension/sag conditions or final tension/sag (after creep) conditions.
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6.4.8 Sag and tension limits shall conform to the requirements set forth in the Applicable Standards,
including, but not limited to, the latest version of NESC C2.

6.4.9 Deflection line angle ranges per structure configuration shall meet design requirements.

6.4.10 Structure configurations shall be designed for a maximum shield angle of 30° measured from the
shield wire outward to the phase position.

6.4.11 Guys and guy anchors (if required) shall be sited within existing easements.

6.4.12 Structures shall be guyed as required using Class A, zinc-coated, high-strength, stranded steel
(ASTM AA475), guy material.
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6.4.13 Any outer guy wire that is near a road or could present a safety hazard shall have a yellow safety
shied to enhance visibility.

6.4.14 All angle and dead-end structures shall be of a self-supporting design.

6.4.15 All structures shall be designed to withstand, without failure or permanent deformation, the
applicable loadings set forth in the Applicable Standards, including, but not limited to, the latest
version of NESC C2

6.4.16 Stability shall be provided for the structure as a whole and for each structural element.

6.4.17 The non-linear behavior of the structure, under load, shall be incorporated into the design of the
structure.

Page 254 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

6.4.18 The structure design calculations, fabrication details, and fabrication drawings shall be supplied to
Owner for review prior to fabrication.

6.4.19 Loading combinations for both “all wires intact” and ““all wires removed from one side” conditions
must be considered for terminal dead-end structures.

6.4.20 Suspension attachments for conductor and shield wire shall not be in uplift at a temperature of 0°F.

6.4.21 All wire systems (OPGW and conductor) shall be designed to prevent wire damage due to Aeolian
vibration.

6.4.22 The design shall incorporate manufacturer (wire and damper manufacturers) recommendations for
vibration protection of conductors and OPGW/shield wires.
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6.5 Overhead Power Line Assemblies and Component Design

6.5.1 Information presented in this Section 6.5 shall apply to both Interconnection Line structures and
Collection System Circuit overhead structures, as applicable, and unless explicitly stated otherwise.

6.5.2  All assemblies, hardware, and components of assemblies shall be designed to meet the strength
requirements set forth in the Applicable Standards, including, but not limited to, the latest version
of NESC C2, and shall be verified that all standard or non-standard material, assemblies, hardware,
and components of assemblies meet the strength requirements for the application and intended use.

6.5.3  All non-standard material shall be approved by Owner prior to implementing its use in design.

6.5.4 Any piece of hardware in an insulator assembly must, at a minimum, match the ultimate strength
of the insulator.
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All hardware shall be selected such that the hardware supports the defined loads without exceeding
the factored strengths as specified by the hardware manufacturer.

The parts of each assembly, including insulators, shall be verified that they can be assembled
properly.

Assemblies shall be articulating so that undue binding or overstressing will not occur during wire
movements.

COMMUNICATIONS SYSTEM SPECIFICATIONS
General Provisions

The Communications System shall be designed with data continuity and reliability as priority.
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7.1.2  All monitoring and control devices and systems shall be suitably zone protected against lightning
electromagnetic impulses in accordance with IEEE C37.90.1.

7.1.3  The Communications System shall be compliant with all Applicable Standards, including NERC
Functional Model Registered Entity function, NERC Reliability Standards, Regional Entity
Standards, approved regional variances, and/or FERC Orders as defined by NERC/FERC orders
and Owner interpretation. Further, the Communications System shall comply and be designed to
work in accordance with applicable system operator approved protocols, operating guides,
standards, business practice manuals, and/or approved rules. In so far as either a state utility
commission or provincial authority has instituted additional regulations, the communications
system should be designed to accommodate where no conflict exists with NERC or FERC. Design
should include parameters for operating under conditions specified by rules stated hereto as well
as capability to function on an evidentiary basis.
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7.1.4  The design deliverables shall include but not limited to, integrated control and monitoring systems
and communication networks schedule, description and technical specifications of monitoring and
control systems, SCADA architecture, fiber optic design, SCADA points list, SCADA RTU
program, HMI interface screens, data and telephone specifications, bill of materials, fiber patch
panel drawings, logic diagrams and functional control diagrams.

7.1.5  All Communications System design and construction shall conform to the Wind Turbine, Solar PV,
or Battery Energy Storage System Supplier’s requirements.

7.2 Design Working Life

7.2.1  The design working life of the Communications System equipment shall be a minimum of 30 years.
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7.3 Civil Works Requirements

7.3.1  All civil works for the Communications System shall comply with the applicable specifications in
Section 5.0 (Civil Works Specifications).

7.3.2  Excavation by blasting for the Communications System is prohibited.

7.3.3  Trench widths shall be kept to a minimum to allow sufficient space for equipment installation.
7.3.4  The trench bottom shall be firm for the entire length and width.

7.3.5 Trenches shall be kept free from water.

7.3.6  Conduit and cable shall not be placed on frozen ground.
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7.3.7  All splice pits (if used) and backfill shall be compacted to a minimum of 85 percent (85%) of
standard proctor density, unless otherwise noted on the design drawings.

7.3.8  Backfill shall be free of debris and sharp objects.

7.4 System Functionality

7.4.1 The Control and Monitoring systems shall be designed to meet the Wind Turbine, Solar PV, or
Battery Energy Storage System drawings

and specifications, Interconnection Agreement requirements, PPA requirements and Owner’s
design guidelines and standards.
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7.4.2 The Communications System shall be capable of centrally and remotely monitoring, controlling,
and recording the performance of the Project Substation equipment, permanent meteorological
towers or weather stations, Wind/Solar/Battery Systems, wind turbine supplier wind farm SCADA
and other critical sensors.

7.4.3 The Communications System design shall include configuration files and a comprehensive data
points list and protocol specification for communications between all Project components requiring
communications, data transfer, and control monitoring using the fiber network integrated into the
Communications System. Such configuration files shall have the ability to be configured by
Owner, and Seller shall furnish development application software for each configurable device.
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7.4.4 The Communications System shall include the necessary equipment (hardware and software) for
the exchange of signals with Project Substation equipment to support grid monitoring. Seller is
responsible to provide design and drawings, supply, install and test all necessary Ethernet and fiber
optic cable networks to maintain all communications.

7.4.5 The Redundant Real Time Automation Controllers (RTACs) must share the signals and
measurements from the switchgear and switchyard protection relays, network switches, check
meter, WTG/PV/BESS SCADA, PPA and GIA utilities, MET towers, FAA lights and any other
devices as required. The Substation SCADA will also make data available to the local HMI,
WTG/PV/BESS SCADA, Off-takers, and to the Plant SCADA.

7.4.6 The RTACs will be provided with industrial standard protocols mainly DNP3, MODBUS, serial

and TCP-IP versions, master, and slave. The RTACs shall have the ability to post the event reports
from the relays to the web interface.
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7.4.7 The HMI will be connected to the automation controllers, to protection relays switches, and the
substation LAN network for remote access. The HMI screens shall follow the one-line electrical
drawing and substation equipment layouts.

7.4.8 The Communications System shall include the necessary equipment (hardware and software) for
the exchange of signals with the permanent meteorological towers to support data monitoring.

7.4.9 The Communications System shall include the necessary equipment (hardware and software) for

the exchange of signals and integration of any required reactive compensation devices (e.g.,
capacitor banks, reactors).
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7.4.10 Remote monitoring, control, and reporting of the Communications System equipment shall be
available through a web-based configuration accessible from a standard internet browser. The
system shall be connected to the internet at all times and shall remain behind an Owner-managed

firewall.
(H) Owner shall have unlimited access to Project data through the web-based system.
2) Owner shall have no limitation on number of users through web-based system.

3) Varying levels of access to the web-based system shall be permitted through secure login
and user permissions.
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7.4.11 Upon loss of utility power interconnection or failure of utility power, restart of the instrumentation
and control system to a fully functioning condition should require no local manual operations.
Synchronization shall be performed automatically.

7.4.12 The equipment IP addresses networking security shall be aligned to Owner standards and
recommendations

7.5 Fiber Network

7.5.1 Fiber optic cable shall be installed in the same trench as the Collection System Circuit power
cabling.
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When fiber cables are installed in a trench, the fiber cable shall be placed in conduit or continuous
innerduct; the fiber cable shall be rated for underground use; and there shall be a suitable locating
cable installed in the innerduct/conduit. Innerduct shall have a minimum diameter of 1.25 inches.

Fiber optic shall be separated from any power cables when co-located in a trench.

All fiber cables shall consist of a minimum of 12-strand multi/single mode fiber. All fiber runs
greater than one (1) mile in length shall be single-mode fiber, or as otherwise required to maintain
a minimum of at least one (1) gigabyte bandwidth throughout the backbone of the system.

If metallic armored fiber optic cable is used, protection from induced voltage shall be installed.

All fiber cables shall be designed with a minimum of fifty percent (50%) spare fiber, and at least

an additional six (6) feet of fiber cable supplied at each end.
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7.5.7 All communications cables, including fiber cables, shall be appropriately labeled with a
permanently attached label at both ends. Labels shall be sequentially numbered.
7.5.8 The fiber system shall be designed for a minimum of five (5) dB system margin.

7.5.9  The fiber system design shall be a fiber ring topology or a “daisy-chained” system.

7.5.10 Conduits for fiber entry into the WTG/PV/BESS areas shall include a pull string for pulling the
cable.

7.5.11 Fiber cables may be routed through Project Substation control cable trenches with other control

wiring provided that a high-visibility color innerduct is used for identification and protection of the
fiber cables.
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7.5.12  All splices shall be fusion splices.
7.5.13 Maximum attenuation:
(D) 0.36 dB/km at 1310 nm.
2) 0.22 dB/km at 1550 nm.

7.5.14 Terminations shall be completed with either an approved fiber optic pigtail kit or with approved
mechanical connectors and an approved fanout kit.

7.5.15 Data collection loops shall be designed so that a loss of a power circuit does not cause a loss of data
collection from the Turbines during the power outage.
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7.6 Monitoring and Control Requirements

7.6.1 Design and installation of the Communications System shall be provided with all hardware,
telemetry, communication and other requirements as required by the interconnection utility.

7.6.2 The Communications System shall be provided with the following supervisory screens, at a

minimum.

(D) Project Substation one-line diagram, including all breakers, switches and transformers and
the real-time status of each (current, power, voltage, power factor, and reactive power, as
applicable).

2) Project Substation alarms and notifications:
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(a) Status of all relays.
(b) Status of all alarms and notifications.
3) Main power transformer status, including the following for each main power transformer:
(a) Operation and fault status, including alarms.

(b) Relay statuses.
(©) Temperatures (winding, oil).

(d) Tap changer position.

Page 271 of 417



Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020
RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
4) Breaker status, including the following for each medium- and high-voltage breaker:
(a) Operation and fault status, including alarms.
(b) Relay statuses.
(©) Breaker readings (current, power, voltage), including per Collection

System Circuit.
®)] Control building status, including the following:

(a) Operation and fault status, including alarms.
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(b) Enclosure alarms (fire/smoke alarm status, enclosure temperature,

intrusion, etc.)
© Battery charger voltage and status.
(d) Intrusion detection.
(e) HVAC status.
(6) WTG/PV/BESS status, including the following:

(a) WTG/PV/BESS status (e.g., online, offline for maintenance, curtailed)
for each unit.
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(b) WTG/PV/BESS generation level for each unit.
(© Total Project power.
(d) Atmospheric conditions.
(7 Other supervisory screen requirements:
(a) All major components (e.g., breakers, transformers, meteorological

towers) shall be listed separately.

(b) Alarms and faults shall be color-coded where applicable (e.g., green,
yellow, red).
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7.6.3  The Communications System shall include control functionality for the following, at a minimum:
(D) Active power.
2) Reactive power.
3) Frequency.
4) Voltage.
®)] Power factor.

(6) Noise-related operations.
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7.6.4  Fault notification shall be provided through real-time text messaging or e-mail alerts, as determined
by Owner. Fault notification messages and recipients shall be specified by Owner.

7.7 Reporting and Storage Requirements

7.7.1  All reporting shall be in Generation Availability Data System (“GADS”), wind format.

7.7.2  SCADA system reporting shall include, at a minimum, the following for the Project Substation,
permanent meteorological towers/weather stations, and WTGs/PV Inverters/BESS PCS:

(N Performance parameters, availability, operation counters, faults, and alarms.

2) Browsing and filtering of historical data.
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3) Creation of pre-defined and custom reports.
4) Interface and operational procedure for interaction with existing Owner assets as defined

by Owner
7.7.3  All stored data and generated reports shall be exportable as ASCII and Microsoft Excel formats.
7.7.4  The system shall not permit unwarranted tampering with or changing of raw data or functionality.

7.7.5 Seller shall design and provide connectivity and data sharing form/to the Interconnection utility.
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7.8 Data Storage Requirements

7.8.1  All data monitored by the Communications System shall be recorded and stored. Local controllers
shall have sufficient buffer for at least 30 days of data storage in the event of power loss.

7.8.2  Historical data shall be stored in an SQL database or Owner-approved equivalent for the life of the
Project. Data shall be stored in the database as no higher than 1-minute averages, with
accompanying statistical values including, but not limited to, minima, maxima, and standard
deviation. All data shall be retrievable.
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7.9 Data Integration

7.9.1 Seller shall include the design with the standardization and synchronization required by the
Owner’s control center or Plant SCADA to integrate the new wind site including naming
convention, alarms configuration, point definitions, HMI screens, ISO, PPA requirements,
WTG/PV/BESS model, Substation details, etc.

7.9.2 Provide all hardware and software necessary to interface and transmit all required
monitoring and control data from/to substation Owner’s SCADA system (RTAC),
WTG/PV/BESS SCADA and the other communication devices of Owner’s Control Center.

7.9.3  Testing and commissioning of the integration shall be included as a milestone on the plan schedule.
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7.10  Testing and Quality Control

7.10.1 All testing described herein shall be performed by an independent, experienced third party. Seller
shall notify Owner of all testing schedules at least 30 days in advance of testing activities.

7.10.2 All communications system equipment shall be tested to demonstrate it meets stated design criteria
and is fit for purpose.

7.10.3 Communications system testing shall include the following, at a minimum:
(D All testing specified in the Applicable Standards, including NETA.

2) All testing reasonably recommended or required by the applicable equipment suppliers.
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3) All exposed cable sections shall be visually inspected for physical damage or
manufacturing defects. Such inspections shall be performed prior to and during
installation.

@) Verify all alarms, indications and analog quantities are communicated and received
properly by the RTU and displayed correctly on the HMI.

®)] Verify all communication channels (intra- and inter-Project Substation), including Project
Substation LAN, operate as expected.

(6) Verify fiber optic system performance (power losses, splice or connector losses, etc.) using

optical domain reflectometer (“OTDR”). All such testing shall be done with an OTDR in
both directions of the strands. For single-mode fiber, test both directions at 1310 nm and
1550 nm.
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@) All fiber optic cable shall be visually inspected and OTDR-tested prior to installation.
() Provide system functionality and compatibility at the control room / O&M Building.
9 Test each cable and strand on every fiber run from termination to termination.

(10)  Provide entire Project Site testing to ensure proper operation of all data points into the
component gateways and testing of all data points provided to third parties with that party.

7.10.4 Copies of testing reports shall be submitted to Owner within 10 days of completing such test.
Testing reports shall include a summary of testing procedures and acceptance criteria.
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8.0 PROJECT SUBSTATION SPECIFICATIONS
8.1 General Provisions

8.1.1  The Project Substation shall be designed and constructed to a high level of reliability and shall meet
or exceed the requirements set forth by the interconnection utility.

8.1.2  The Project Substation shall be designed and constructed in accordance with the Project Electrical
Studies, as defined below:
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@8 Short Circuit Study: short circuit analysis of collection system circuits, Substation, and

transmission interconnection line, including secondary values on WTGs. The short circuit
analysis and study shall be utilized in Seller’s electrical designs to support relay
coordination study and equipment specification.

2) Reactive Compensation Study: reactive power flow report, including power factor study at
Point of Interconnection. The study shall identify reactive compensation required to meet
the Technical Specifications, including the requirements of interconnection for power
factor and voltage regulation, and including any capacitor bank and/or reactor
requirements. The study shall include varying combinations of active power (no load,
partial load, full load) and voltage (min. 0.95 to 1.05 pu) at the Point of Interconnection.
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Harmonic Analysis Report: power quality analysis or harmonic monitoring at the Point of
Interconnection and Substation shall be used to determine the harmonic resonance and
flicker conditions within the Project, and demonstration that the Project design meets the
harmonics distortion requirements in the Technical Specifications (including IEEE 519),
including any necessary filtering or mitigation to be provided by Seller. If the
Transmission system is found to be source of the harmonics, the Transmission Operator
shall be responsible for the required mitigating actions.

Insulation Coordination Report: study to ensure the insulation coordination requirements
of IEEE C62.22-2009 have been satisfied within the Project electrical design, including
proper application of surge arresters to safeguard electric power equipment within the
collection system circuits, Substation, and transmission interconnection line against
hazards of abnormally-high voltage surges of various origins.
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Transient Overvoltage Report: study to confirm any system modifications required to
adequately limit transient overvoltage on the collection system circuits, including
determination of the transient overvoltage levels on the collection system circuits after
feeders have been isolated from the Substation due to a line-to-ground fault, and
determination of the maximum energy required to be absorbed by each surge arrester on
the collection system circuit feeders.

Substation Grounding Report: grounding system study of ground grid conductors and
interconnection (if any) with the ground grid. The study shall confirm that the grounding
system maintains touch and step voltages within tolerable limits, and shall be prepared in
accordance with the procedures, data, and recommendations given in IEEE 80. The study
shall determine the ground potential rise with respect to remote earth.
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(7 Effectively Grounded Report: study to confirm the Project is considered effectively
grounded, as defined in IEEE C62.92.1-2000.

() Substation AC System Study: calculation of the capacity of the low-voltage AC systems in
the Substation to determine size of station service.

9) Substation DC System Study: calculation of the capacity of the batteries and chargers

within the Substation with the DC service required for the equipment at the substation, as
determined from a load profile developed for all DC loads. The study shall determine if
the minimum voltages are maintained as specified and required by equipment vendors.
The DC system shall be sized to accommodate future loads for ultimate switchyard
configuration.
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(10)  Substation Bus Ampacity Study: calculation of bus ampacity in the Substation based upon
continuous current rating as given on the one-line diagram and Project Site-specific
conditions.

(11)  Substation Bus Structural Analysis Study: analysis of bus structural design in the

Substation including bus, insulators, bus structures, and foundations, and based upon the
most stringent combination of wind, fault current, and ice load factors, as defined in the
Technical Specifications.
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Substation Bus Design Study: analysis of the performance of the buses, disconnect
switches, and separately-mounted current transformers within the Substation to confirm
that the ampacity, structural integrity, vibration, and required mechanical and electrical
ratings are in accordance with the methods and recommendations of IEEE 605. Bus design,
including gust factor, exposure height factor, importance factor, and corona considerations,
shall be in accordance with the procedures and data given in IEEE 605.

Substation Lighting Study: lighting illumination calculations for the Substation to

determine the illumination levels within the new substations that will be achieved with
added luminaries.
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Substation Lightning Study: direct stroke protection analysis for lightning at the Substation
based upon Project Site-specific determinations for thunderstorm days, thunderstorm
duration, isokeraunic levels, exposure, and other similar factors. The direct stroke
protection system design shall include analysis using the rolling sphere method of the
electrogeometric model given in IEEE 998. The direct stroke protection system design
shall be in accordance with the procedures, data, and methods given in IEEE 998.

Arc Flash Study: arc flash hazard analysis of the Equipment, including all energized
equipment in the WTGs, collection system circuits, Substation, transmission
interconnection line, and O&M Building. This analysis shall be performed in accordance
with the latest version of NFPA-70E and IEEE 1584. Study shall inform incident energies
for labels and PPE requirements. Arc flash stickers shall be prepared by Seller based on
these results. Seller shall provide the stickers an detailed location guidance on where
stickers are to be applied.
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(16)  Protection Coordination Study: relay and protection equipment coordination study,
including detailed calculations, one-line and three-line diagrams, fuse curves, coordination
curves, protected equipment data, and relay set points. This study shall include the WTG
equipment (including switchgear), collection system circuits, Substation, and transmission
interconnection line. A narrative philosophy statement shall be submitted for comment
before completing the coordination study. The relay settings shall be coordinated with that
of the WTG’s switchgear. The applicable trip curves and settings will be sent to the
Turbine Vendor for review.

Project Substation basic impulse level shall be at least 200 kV for the 34.5-kV system and subject
to Owner approval on the high-voltage system (to be determined based on the Project voltage level).
Design of the high-voltage and 34.5-kV systems shall be for a short circuit rating calculated based
on the results of a Seller-furnished short circuit study.
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8.1.4 Minimum conductor clearance criteria shall be per the NESC. Clearances shall be increased at
locations where required for equipment and personnel access.

8.1.5 No splices shall be made within the Project Substation, including both power and instrument and
control conductors. Shields may be spliced where necessary to permit connection to the Project
Substation ground system.

8.1.6  Conductors shall be terminated, labeled, tied, and bundled at each end.
8.1.7 Project Substation equipment paint shall be ultraviolet resistant. The coating shall consist of rust-
inhibiting epoxy primer, standard intermediate coating, and two (2) finish coats of paint. The total

coating shall be a minimum of five (5) mils dry. The paint color shall be an ANSI 70 sky grey
color, unless otherwise approved by Owner.

Page 292 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

8.1.8  All manufacturer installation instructions for all components shall be obtained and followed.

8.1.9 Backup power at the Project Substation shall be provided from two (2) sources. The
interconnection line and local distribution system may each be utilized as a source, although the
battery system may not be utilized as one of these sources. A standby generator, conforming with
the requirements set forth in RFP_Appendix A-7.25 (ZS-020 Substation Equipment AC Standby
Generator System), shall be installed if two sources of backup power are not available.

8.2 Design Working Life

8.2.1 The design working life of the Project Substation equipment shall be a minimum of 30 years.

Page 293 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

8.3 Civil Works Requirements

8.3.1  All civil works for the Project Substation shall comply with the applicable specifications in Section
5.0 (Civil Works Specifications).

8.3.2  Excavation by blasting for the Project Substation is prohibited.

8.3.3  Trench widths shall be kept to a minimum to allow sufficient space for equipment installation.
8.3.4  The trench bottom shall be firm for the entire length and width.

8.3.5 Trenches shall be kept free from water.

8.3.6  Conduit and cable shall not be placed on frozen ground.

Page 294 of 417



Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

8.3.7 Project Substation equipment shall have wind and seismic withstand capability in accordance with
the Applicable Standards, including IEEE 693 and AISC’s “Manual of Steel Construction”.
8.4 Conductors

8.4.1 All cable furnished shall conform, at a minimum, to the requirements included in Table 2 (Summary
of Cable Requirements):
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Table 2: Summary of Cable Requirements
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Cable Type Description

600 volts, single-conductor, Class B stranded copper; EPR or XLP

Low-voltage power insulated; CSP or CPE jacketed.

600 volts, three-conductor; concentric lay, stranded copper with a
Low-voltage power ground wire in the interstices; FRXLPE or FREPR insulation; CSP, or
CPE jacketed overall.

Control cable, 600 volt, multiple-conductor, as required, stranded
Control copper, 10 AWG, 12 AWG, 14 AWG; multiple-conductor, XLLP
insulation; CSP, or CPE jacketed overall.
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Cable Type Description

Instrumentation cable, 600 V, flame retardant single-and multiple-
twisted pairs and triads, shielded instrument cable with individually
Instrumentation shielded pairs, overall shield, and overall jacket; FRXLPE or FREPR
insulation; CSP, or CPE jacketed overall. (Single pair or triad 16
AWG, multi-pair or triad 18 AWG).

Lighting and Lighting circuit runs totally enclosed in conduit, NEC Type RHH-
receptacles RHW-USE with XLPE insulation for use in outdoor or unheated areas.

Control cable, shielded, 600-volt, multiple conductor, as required,
Shielded control stranded copper, 10 AWG, 12 AWG, 14 AWG; multiple conductor,
XLP insulation; CSP, FRPVC or CPE jacketed overall
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8.4.2 Power conductor size and ampacity shall be coordinated with circuit protection devices.

(D) Conductor size shall be determined for 125% of connected load at the design basis
maximum outdoor ambient temperature.

2) Below-grade power cable conductor size shall be determined in accordance with the
methods in IEEE 835.
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8.4.3 Installation of conductors shall be understood to include placement, splicing, and terminating
conductors; coiling and taping of spare conductors; identification, testing, and verification of each
circuit, cable, and conductor.

(1 Manufacturer’s pulling or side wall tension shall never be exceeded.
2) Recorded cable tension reports shall be provided to Owner.

8.4.4 Insulated cable, conductors, and conductor accessories shall be furnished and installed in
accordance with the requirements of these Specifications and the recommendations given in IEEE

525. Insulated cable, conductors, and conductor accessories shall be furnished in quantities
sufficient for a complete installation as indicated in these Specifications.
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8.4.5  All Project Substation cables shall have wire end connectors.
(D) Connectors, sizes 12 - 2 AWG, shall be vinyl or nylon pre-insulated ring-tongue type
2) Connectors, sizes 1 AWG — 750 kemil, shall be uninsulated two-hole rectangular tongue.

8.4.6  The cable furnished shall be flame retardant construction in accordance with the applicable ICEA
standards and suitable for wet or dry locations.

8.4.7 All cable shall have surface printing showing manufacture’s name, insulation type, jacket type,
conductor size, conductor type, voltage rating, and numbered footage markers.
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8.5 Voltage Transformers
8.5.1  All voltage transformers shall be connected through indoor, panel mounted, voltage injection test
switches. Each voltage transformer neutral shall be brought through into the control building for

termination and single point grounding within the associated protection relay panel.

8.5.2  All voltage transformers shall be a 2 winding, 0.3 class unit, suitable for outdoor installation. Turn
ratios shall be determined by Seller.

8.5.3  Capacitive Coupled Voltage Transformers (“CCVT?”) shall have the facility for grounding through
an external grounding switch.
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8.6 Current Transformers

8.6.1  All current transformers shall be connected through indoor, panel mounted, current injection test
switches. Each current transformer neutral shall be brought through into the control building for
termination and single point grounding within the associated protection relay panel.

8.6.2  The facility for short circuiting the secondary tails of all current transformers, with removable links,
must be provided. All current transformers are to be connected through indoor, panel mounted
current injection test switches.

8.7 Main Step-Up Transformers

8.7.1  The main step-up transformer(s) shall be sufficiently sized to allow the full Project capacity to be
delivered to the point of interconnection.
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8.7.2  The main step-up transformer(s) shall be in accordance with IEEE standards and the requirements
set forth in Table 3 (Summary of General Requirements for Main Step-Up Transformers) herein, at
a minimum.
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Table 3: Summary of General Requirements for Main Step-Up Transformers
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Description Value
Quantity See Section 8.7.5
Type Oil filled, hermetically sealed, outdoor installation
Voltage ratio TBD* /34,500 / 13,200 Volts (*: varies by Project)
Phases 3
Windings 3 (HV, MV, Tertiary)
Steady state temperature rise 65°C above ambient
Frequency 60 Hz
Impulse levels TBD kV (HV), 200 kV (MV), 110 kV (Tertiary)
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Description Value
Vector group YNyndl11
Cooling ONAN / ONAF / ONAF
Tapping range +5%, 2.5% steps, manual control (DETC)
Paint finish ANSI 70 sky grey color
Guaranteed losses Not used
Temperature gauge Required
Pressure level indicator Required
Pressure relief device Required
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Description Value

Oil sampling valve Required
Filling orifice Required
Tank ground tag Required
Oil level indicator Required

Grounding

Solid (primary and secondary windings)
Buried delta (tertiary winding)

8.7.3  Applicable standards include, but not limited to:
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@8 Berkshire Hathaway Energy EBU PX-S02 Substation Equipment — Collector Substation
Main Power Transformer

2) C57.12.00, General Requirements for Liquid-Immersed Distribution, Power and
Regulating Transformers.

3) C57.12.10, American National Standard for Transformers 230 kV and Below 833/958
Through 8333/10 417 kVA, Single-Phase, and 750/862 Through 60 000/80 000/100 000
kVA, Three-Phase without Load Tap Changing: and 3750/4687 through 60 000/80 000/100
000 kVA with Load Tap Changing—Safety Requirements.

4) C57.12.70, Standard for Terminal Markings and Connections for Distribution and Power
Transformers
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5) C57.12.80, Terminology for Power and Distribution Transformers.

(6) C57.12.90, Standard Test Code for Liquid-Immersed Distribution, Power, and Regulating
Transformers and Guide for Short-Circuit Testing of Distribution and Power Transformers

(7 C57.13 Standard Requirements for Instruments Transformers.

®) C57.19.00, General Requirements and Test Procedure for Outdoor Power Apparatus
Bushings.

)} C57.19.01, Performance Characteristics and Dimensions for Outdoor Apparatus Bushings.

(10)  C57.91, Guide for Loading Mineral-Oil-Immersed Transformers.
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(11)  C57.92, Guide for Loading Transformers.

(12)  C57.93, Guide for Installation of Liquid-Immersed Power Transformers.

(13)  C57.98, Guide for Transformer Impulse Tests.

(14)  C57.109, Guide for Liquid-Immersed Transformer Through-Fault Current Duration.
(15)  C57.116, Guide for Transformers Directly Connected to Generators.

(16)  (C57.120, Loss Evaluation Guide for Power Transformers and Reactors
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8.7.4  An electronic impact recorder with GPS capability shall be installed by the manufacturer; if rail
shipment is specified, an additional impact recorder shall be mounted on the railcar. The impact
recorder shall be furnished with a sealed protective cover. Immediately prior to scheduled pickup
of the transformer, the supplier shall start the recorder and verify it is operating properly.

8.7.5 Each main step-up transformer shall have a 150-MVA rating (ONAN, 65°C). The Project shall
incorporate parallel main step-up transformers in 150 MVA increments, where each such
transformer is identical and interchangeable (mechanically and electrically). Load from each
Collection System Circuit shall be split evenly across each transformer. Example: a 250-MW
project shall incorporate two (2) 150-MV A main step-up transformers with approximately 125 MW
on each unit. If a project intends to use a transformer larger than 150-MVA, the proposal must
include complete specifications for the proposed transformer. The proposed transformer will be
subject to Owner approval.
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8.8 Station Service Transformer
8.8.1  The station service transformer shall be sized according to the Seller-provided AC system study.

8.8.2  The station service transformer shall be in accordance with the minimum requirements set forth in
Table 4 (Summary of General Requirements for Station Service Transformers).
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Table 4: Summary of General Requirements for Station Service Transformers

Page 314 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020
RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605

Description Value
Quantity 1
Type Oil filled, pole-mounted, outdoor installation
Voltage ratio 34,500/ 120/ 240 Volts
Phases 1 or 3 (depending on Project electrical design)
Windings 2 (MV, LV) Copper
Steady state temperature rise 65°C above ambient
Frequency 60 Hz
Impulse levels 200 kV
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Description Value
Vector group Dynl
Cooling ONAN
Tapping range +5%, 2.5% steps, manual control
Paint finish ANSI 70 sky grey color
Guaranteed losses Not used
Temperature gauge Required
Pressure level indicator Required
Pressure relief device Required
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Description Value
Oil sampling valve Required
Filling orifice Required
Tank ground tag Required
Oil level indicator Required
. Solid (LV winding)
Grounding .
Un-grounded delta (MV winding)

8.9 Circuit Breakers

8.9.1 Applicable IEEE Standards include, but not limited to:
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@8 C37.09 IEEE Standard Test Procedure for AC High-Voltage Circuit Breakers Rated on a
Symmetrical Current Basis

2) C37.04 IEEE Standard for Rating Structure for AC High-Voltage Circuit Breakers

3) C37.12 1IEEE Guide for Specifications of High-Voltage Circuit Breakers (over 1000 Volts)

4) C37.11 IEEE Standard Requirements for Electrical Control for AC High-Voltage (>1000
V) Circuit Breakers

(5) C37.06.1 American National Standard Guide for High-Voltage Circuit Breakers Rated on
Symmetrical Current Basis Designated

(6) C57.13 IEEE Standard Requirements for Instrument Transformers
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@) C37.09 IEEE Standard Test Procedure for AC High-Voltage Circuit Breakers with Rated
Maximum Voltage Above 1000 V

() High-side circuit breakers shall be in accordance with the minimum requirements set forth
in Table 5: Summary of General Requirement for High-Side Circuit Breakers

8.9.2  High-side circuit breakers shall be outdoor, air insulated, three-pole, single-throw, 60 Hertz, dead-
tank design with dual trip coils, alarms, interlocks and contacts necessary to meet the Project design
and PacifiCorp High Voltage Circuit Breaker spec. Such circuit breakers shall utilize SF6 gas as
the interrupting medium. Such breakers shall consist of three sections: high-voltage compartment,
mounting provisions, and low-voltage compartment.

Table 5: Summary of General Requirement for High-Side Circuit Breakers
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Description Value
Quantity TBD* (*: Varies by Project)
Nominal Line-to-Line System Voltage (kV) TBD* (*: Varies by Project)
Maximum Operating Voltage (kV) TBD* (*: Varies by Project)
Rated Power Frequency 60 Hz
Rated Current (Amps) TBD* (*: Varies by Project)
Power Frequency Withstand Voltage TBD* (*: Varies by Project)
Withstand Full wave Lightning Impulse Voltage 200 kV
(BIL - kV Peak
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Short Circuit Breaking and Short Time Withstand | 40 kA
Current
Peak Withstand Current 170 kA
Short Circuit Making Current 170 kA
Interrupting Time 3 cycles
Closing and Latching Current (kA, Peak) 40 kA
Transient Recovery Voltage (Peak Value) 70 kV
Temperature Rating Range (Min/Makx) -50°C/+50°C
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8.9.3  34.5kV circuit breakers shall be installed for protection of the Collection System Circuits, capacitor
banks, and reactors. Such circuit breakers shall be outdoor, distribution, 60 Hertz, vacuum or SF6
circuit breakers consisting of three sections: high-voltage compartment, mounting provisions, and
low-voltage compartment unless alternative design is approved by Owner.

(D Collection System Circuit Breakers

(a) Collection System Circuit Breakers must be used with grounding
transformers (see section 8.13).

(b) Collection system circuit breakers shall be in accordance with the

minimum requirements set forth in Table 6: Summary of General
Requirements for Collection System Circuit Breakers
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Table 6: Summary of General Requirements for Collection System Circuit Breakers
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Nominal Line-to-L .///1 ‘,ﬂ\ ‘ - I I l

Maximum Operating VO *kV)

Rated Power Frequency 60Hz
Rated Current (Amps) 1200A
Withstand Full wave Lightning Impulse Voltage (BIL — kV Peak) 200kV
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hstand Current

Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
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Interrupting Time 3 cycles
Closing and Latching Current (kA, Peak) 31.5kA
Transient Recovery Voltage (Peak Value) 70kV

Bushing Current Transformers (Two Each per Pole on Both Sides of Relaying Accuracy Class 200
Breaker)

Temperature Rating Range (Min/Max in Deg C) 50°C to +50°C
Space Heater Voltage for Control Cabinet (operated at 120vac) 240V
Configuration (Construction for Three Poles) Single Frame
Control Voltage (Trip and Close Schematic) 125vde
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Charging Motor Voltage 125vdc
Lamp and Maintenance Receptacle in Control Cabinet 120vac
Tank Type Dead Tank, Self-Supporting, Free-
Standing, Weatherproof

2) Collection System Grounding Circuit Breakers
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(a) Collection system grounding circuit breakers do not require grounding

transformers (see section 8.13). The grounding-type circuit breaker will
short all three phases of the load side of the collector breaker to ground
when a collector breaker is opened in the system.

(b) Collection system grounding circuit breakers shall be in accordance
with the minimum requirements set forth in Table 7: Summary of
General Requirements for Collection System Grounding Circuit
Breakers
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Table 7: Summary of General Requirements for Collection System Grounding Circuit
BreakersTable 6: Summary of General Requirements for Collection System Circuit Breakers
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Rated Power Frequency 60 Hz
Rated Current (Amps) 1200 A
Withstand Full wave Lightning Impulse Voltage (BIL — kV Peak) 200 kV
Dielectric Strength Withstand (60Hz, 1 minyte) . 80 kV
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Short Time Withstand Current 31.5 kA
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Draft
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RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)
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Circuit Breaker Peak Making Current 85 kA
Grounding Breaker Peak Making Current 34 kA
Circuit Breaker Rated Opening Time 30 msec
Circuit Breaker Rated Closing Time 40 msec
Circuit Breaker Rated Arcing Time 4 to 11 msec
Mechanical Switching Time 12-16 msec
Maximum Electrical Switching Time 12 msec
Bushing Current Transformers (Two Each per Pole on Both Sides of Relaying Accuracy Class 200, Cast
Breaker) Resin, 600 VACc insulation level
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Temperature Rating Range (Min/Max in Deg C) 50°C to +50°C
Space Heater Voltage for Control Cabinet (operated at 120vac) 240 VAC
Configuration (Construction for Three Poles) Single Frame
Control Voltage (Trip and Close Schematic) 125 VDC
Charging Motor Voltage 125 VDC
Lamp and Maintenance Receptacle in Control Cabinet 120 VAC
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Tank Type Dead Tank, Self-Supporting, Free-
Standing, Weatherproof
Supporting Frame Galvanized Steel
Interrupting Medium Vacuum
Grounding Switch — High-Speed (make after break) Three-Pole, Mechanically
Interlocked
Initiation of Grounding Switch Operation Automatic
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3) Capacitor Bank Circuit Breakers
(a) Capacitor bank circuit breakers need to withstand transients which

occur when connecting and disconnecting capacitor banks. These
breakers require more attention to the making capacity than many other
breaker types.

(b) Capacitor bank circuit breakers shall be in accordance with the
minimum requirements set forth in Table 8: Summary of General

Requirements for Capacitor Bank Circuit Breakers

Table 8: Summary of General Requirements for Capacitor Bank Circuit Breakers
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Description Value
Nominal Line-to-Line System Voltage (kV) 34.5kV
Rated Maximum Voltage 38 kV
Power Frequency Withstand Voltage 80kV
Lightning Impulse Withstand Voltage (BIL) 200 kV
Power Frequency Rating 60 Hz
Rated Continuous Current 600 A
Short Circuit Making Current 40 kA (31.5kA)
Peak Withstand Current 100 kKA
Short-Time Symmetrical Withstand 40 kA (31.5kA)
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Transient-Making Current (Specify HF) 18 kA Peak
Transient Inrush Frequency (Specify HF) 4630 Hz
Short Circuit Interrupting Current TBD*
Duty Cycle Closing Time (ms at 125Vdc) TBD*
Capacitive Switching Current/Duty 600 A
Fault Closing Withstand Capability 40 kA (31.5kA)
Bank Breaking Current (Back-to-Back) 600 A
Pre Insertion Resistor Rating in Ohms (at 5000kVAR) 90 Ohms
Pre Insertion Resistor Withstand Rating 40 kA (31.5kA)
Bushing Current Transformers (Relaying Accuracy) C200
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Operating Temperature Range (Degree C) -50°C to +50°C
Space Heater Voltage for Control Cabinet (operated at 120vac) 240 VAC
Control Power Voltage 125 VDC
Auxiliary Power voltage 120 VAC
*: To be determined by system studies
4) Reactor Bank Circuit Breakers
(a) Reactor bank circuit breakers require special considerations for

inserting and de-energizing reactor banks.
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(b) Reactor bank circuit breakers shall be in accordance with the minimum

requirements set forth in Table 9: Summary of General Requirements
for Reactor Bank Circuit Breakers.

Table 9: Summary of General Requirements for Reactor Bank Circuit Breakers

Description Value
Nominal Line-to-Line System Voltage (kV) 34.5 kV
Rated Maximum Voltage 38 kv
Power Frequency Withstand Voltage 80 kV
Lightning Impulse Withstand Voltage (BIL) 200 kV
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Power Frequency Rating 60 Hz
Rated Continuous Current 600 A
Short Circuit Making Current 40 kA (31.5 kA)
Peak Withstand Current 100 kA
Short-Time Symmetrical Withstand 40 kA (31.5 kA)
Transient-Making Current (Specify HF) 18 kA Peak
Transient Inrush Frequency (Specify HF) 4630 Hz
Mechanism Spring Operating, Open-Close
Reactive Switching Current 350A
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Interupter Type Single Gap SF6
Fault Closing Withstand Capability 40 kA (31.5 kA)
Operating Temperature Range (Degree C) -50°C to +50°C
Space Heater Voltage for Control Cabinet (operated at 240 VAC
120vac)
Control Power Voltage 125 vVDC
Auxiliary Power voltage 120 VAC
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Circuit breakers shall contain bushing current transformers for metering and/or protective relaying
applications. Current transformers utilized for metering shall be provided with accuracy levels as
required by the applicable metering standards of entities which will be installing metering within

the station.

Mounting provisions shall be formed-steel supports that mount the breaker to a foundation and

provide height adjustment.

The low-voltage compartment of the circuit breakers shall contain the control components and

operating mechanism including anti-condensation heaters.

The stored energy mechanism shall drive a common shaft which operates all three phases and the

auxiliary switches for breaker position contacts.
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8.9.8  The control enclosure shall contain the relays, meters, and switches for the breakers.

8.9.9  The circuit breakers shall have provisions for mounting the protective relays in the control cabinet
and remotely.

8.10  Shunt Capacitor Bank

8.10.1 The shunt capacitor bank shall be medium voltage, three-phase, internally-fused, single stage,
open-rack, ungrounded, horizontal mounting type capacitor bank. The cap bank shall include an
interlockable, gang-operated grounding switch, intended to ground the complete assembly for
maintenance purposes.

8.10.2 Applicable IEEE Standards include, but not limited to:
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(D IEEE 18 IEEE Standard for Shunt Power Capacitors

2) IEEE 1036 IEEE Guide for Application of Shunt Power Capacitors

3) C37.99 IEEE Guide for the Protection of Shunt Capacitor Banks

@) IEEE 693 IEEE Recommended Practices for Seismic Design of Substations

8.10.3 Shut capacitor banks shall be in accordance with the minimum requirements set forth in Table 10:
Summary of General Requirements for Shunt Capacitor Banks.

Table 10: Summary of General Requirements for Shunt Capacitor Banks
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Description Value
MVAR Rating of Cap Bank (At Nominal Volt & Freq) TBD*
Nominal Line-to-Line System Voltage (Kv) 34.5 kv
Maximum Operating Voltage (Kv) 38.0 kV
Temperature Rating Range (Min/Max in Deg C) -50°C to +50°C
Fuse Technology Internally-Fused Capacitor Design
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Rated Power Frequency 60Hz
Rated Current (Amps) TBD*
Lightning Impulse Withstand Voltage (BIL in kV) 200 kV
Ground Switch (Three Phase Group Operated) 600A

*: to be determined based on power flow study and power factor requirements provided in
interconnection agreement
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8.11  Shunt Reactor Bank

8.11.1 The shunt reactor bank shall be 34.5 kV phase to phase or 19.92 kV phase-ground designed for
outdoor applications consisting of a single 3-phase step of a specified MVAR inductive reactance.
The 3-phase step(s) shall consist of three (3) air-core shunt reactor coils, each rated at one-third of

the full MVAR rating. The air-core shunt reactor coils are interconnected to form a wye connection
with the other phases. Shunt Reactor steps shall be switched using a reactor switching device.

8.11.2 Applicable IEEE Standards include, but not limited to:

(D) IEEE C57.21 — IEEE Standard Requirements, Terminology and Test Code for Shunt
Reactors Rated Over 500 kVA

2) IEEE C37.109 — Guide for the Protection of Shunt Reactors
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3) IEEE C37.015 — Application Guide for Shunt Reactor Switching
4) IEEE 693 — Recommended Practice for Seismic Design of Substations
8.11.3 Shunt reactor banks shall be in accordance with the minimum requirements set forth in

Table 11: Summary of General Requirements for Shunt Reactor Banks

Description Value

MVAR Rating of Reactor Bank (At Nominal Volt & Freq) TBD*
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Nominal Line-to-Line System Voltage (kV) 34.5 kv
Maximum Operating Voltage (kV) 38.0 kV
Temperature Rating Range (Min/Max in Deg C) -50°C to +50°C
Rated Power Frequency 60 Hz
Rated Current (Amps) TBD*
Lightning Impulse Withstand Voltage (BIL in kV) 200 kV
Basic Insulation Level (BIL) phase-to-ground, kVpeak 250 kV
Mounting Arrangement Trefoil
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*: to be determined based on power flow study and power factor requirements provided in
interconnection agreement

8.12  Disconnect Switches
8.12.1 Applicable IEEE Standard includes, but not limited to:

(D) C37.30.3 IEEE Standard Requirements for High-Voltage Interrupter Switches,
Interrupters, or Interrupting Aids Used on or Attached to Switches Rated for Alternating
Currents Above 1000 V
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8.12.2 High-side, motor-operated, line disconnect switches shall be provided for isolation of the main
step-up transformer and Collection System Circuits from the high-side bus system.

8.12.3 High-side breaker disconnect switches shall be outdoor, non-load break, 3-phase gang, manually
operated.

8.12.4 All switches shall include contacts and interlocks wired for protection and control with provisions
for padlocking for personnel safety and maintenance. All switches shall have hard-wired interlocks

and shall be designed and implemented to prevent operation in an undesired state.

8.12.5 High-side, motor-operated, line disconnect switches shall be installed for isolation of the
Interconnection Line.
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8.12.6 34.5-kV disconnect switches shall be outdoor, non-load break, 3-phase gang, manually operated.
These switches shall provide isolation of 34.5-kV breakers, reactors, capacitor banks, and/or
grounding transformers, as applicable.

8.13  Grounding Transformers

8.13.1 Grounding transformers shall be sized to effectively ground the portion of the Collection System
Circuit that is disconnected from the main Project Substation 34.5-kV bus when the Project
Substation feeder or collector breaker is open. Grounding transformers are not needed when

grounding circuit breakers are used. See Section 8.9.3.

8.13.2 See Section 8.7.3 for applicable IEEE Standards.

Page 351 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

8.13.3 The duration of time that the grounding transformer shall provide effective grounding shall be
determined assuming that the Collection System Circuit was at full rated generation at the time
when a fault condition occurs on the Collection System Circuit, the time required for the collector
breaker to trip due to the fault condition, and the additional time that the isolated Wind Turbine
Generators on the Collection System Circuit continue to contribute energy to the fault after the
collector breaker opens.

8.13.4 Effective grounding shall be as defined in IEEE Standard 142 and meet the following two
conditions, at a minimum:

(D The positive sequence reactance is greater than the zero sequence resistance (X1 > RO0)

2) The zero sequence reactance is less than or equal to three (3) times the positive sequence
reactance (X0 <= 3X1).
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8.14  Space Heaters

8.14.1 Breakers and other outdoor equipment shall be furnished with space heaters (if not already provided
by manufacturer of the equipment) that are thermostatically controlled and shall be rated single
phase 240V for operation on 120V and shall include personnel protection screens.

8.15  Surge Arrestors

8.15.1 High-side voltage surge arrestors shall meet the requirements of ANSI C62.11 for Station Class
installation in a 60-Hertz outdoor installation. Surge arrestors shall be provided on the high-voltage

bushings of the main step-up transformer.

8.15.2 34.5-kV surge arrestors shall meet the requirements of ANSI C62.11 for Station Class installation
in a 60-Hertz outdoor installation. Surge arrestors shall be provided at the 34.5-kV breakers.
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8.15.3 Equipment surge arrestors shall be station class, metal-oxide type surge arrestors for outdoor use
and polymer housing. Surge arrestors shall be shatterproof.
8.16 Rigid Bus

8.16.1 Design of the bus systems shall be in accordance with IEEE 605, at a minimum.

8.16.2 Loading and seismic performance shall be in accordance with the Project design and Project Site
location. Such information is subject to verification by Seller.

8.16.3 Rigid bus, at a minimum, shall be seamless, Schedule 40 tube made of 6063-T6 aluminum alloy
fabricated per ASTM B241.

8.16.4 A damping conductor shall be furnished in all horizontal bus.
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8.16.5 Bus shall have one-quarter inch (1/4”) drain holes in all bus/fittings that could possibly trap water.

8.16.6 Station post insulators shall be of sufficient strength to support the rigid bus and shall be ANSI 70
gray color.

8.17  Connectors and Fittings

8.17.1 Connectors and fittings shall be of the proper size and design to assure permanent, secure, and low-
resistance connections.

8.17.2 Connectors and fittings shall be all welded for aluminum tubing connections and compression or
puddle-welded type for aluminum cable connections.

8.17.3 Tubular aluminum welded splicing sleeves shall be used for necessary splices in aluminum tubing.
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8.17.4 For connections between aluminum tubing and cable, use a welded tubing-to-terminal pad
connector and a compression-type cable-to-terminal pad connector on the end of the cable.

8.17.5 Rigid bus connections to transformers, breakers, CCVTs, or freestanding current transformers are
prohibited.

8.17.6 For electrical pad connections, stainless steel hex-bolts, hex-nuts, flat washers, and Belleville
washers shall be provided. Belleville washers shall have a minimum compression rating of 4,000
pounds. Bolt lengths shall be sized to provide minimal projection beyond hex nut to prevent
excessive noise due to corona, but entire hex nut must be engaged.

8.17.7 For copper to aluminum connections, stainless steel bolts shall be used for copper to aluminum bar
or rod connections and faced or sleeved aluminum connectors shall be used for cable connections.
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8.17.8 All connections between stranded aluminum AAC or ACSR-type conductors and equipment stud
terminals shall be made with a stud-to-pad type stud connector and a compression-type cable-to-
pad type conductor termination.

8.17.9 All dead-end fittings, terminals, splices, and other similar items for ACSR and other types of
stranded aluminum conductor AAC shall be tubular compression type fittings. In no case shall any
type of stranded aluminum conductors be used with bolted or clamp-type fittings, except for
through-type connections to surge arresters on transformers. At least five percent (5%) extra dead-
end body filler plugs for each type used shall be provided.

8.17.10 Stranded and tubular copper bus work, where used, shall have connectors and fittings with a
minimum of four (4) bolts or two (2) “U”-bolts on each side of each joint.
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8.17.11 Fittings shall develop the full strength of the conductor and shall be capable of carrying the full
current capacity of the conductor.

8.17.12 Fittings for shield wire dead ends, splices, and taps shall conform to the following:

(N Shield wire dead-end fittings shall be compression type with bolted jumper connection.
Shield wire insulators shall be located as indicated.

2) Compression sleeves for shield wire tension splices shall be used which will develop at
least ninety percent (90%) of shield wire strength.

8.17.13 “Alcoa Filler Compound” shall be furnished for application in conductor dead-end bodies and

Alcoa No. 3 Electrical Joint Compound (Alnox), or approved equal for aluminum connections. At
least five percent (5%) overage shall be furnished for all filler compounds furnished.
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8.17.14 Bus support clamps for rigid bus shall be fixed or slip type as required to firmly support the bus but
allow for temperature expansion and contraction.

8.17.15 Bolted ground connectors and flexible type grounding jumpers shall be provided for operating
handles of disconnect switches.

8.17.16 All transformer and oil circuit breaker stud connectors shall be tinned bronze material.
8.17.17 All grounding connectors in contact with galvanized structures shall be tinned bronze material.
8.17.18 All compression tees are to be open type compression run and 4-hole NEMA pad tap.

8.17.19 Bundled jumpers from power circuit breakers to disconnect switches shall be furnished.
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8.17.20 For disconnect switch connections, NEMA-type terminal pad connectors shall be provide with at

least four (4) bolts.

8.17.21 All materials furnished shall have mechanical and electrical ratings, types, sizes, and other similar
items coordinated with adjacent hardware and fittings.

8.17.22 All hardware furnished shall be static-free type.
8.17.23 Ground jumpers shall be provided direct from switch-operator ground pad to ground connector on
operating handle or mechanism of switch. No other ground connection is to be made to pad.

Ground mat(s) shall be furnished at each switch-operator.

8.17.24 Bus grounding stud, welded or swaged, shall be furnished as indicated.
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8.17.25 Wire guides and bundle conductor spacers shall be provided as required and indicated to maintain
adequate clearance and support on cable jumpers, connections, and overhead lines.

8.18  Grounding System

8.18.1 The grounding system/grid shall be installed throughout the Project Substation, including beyond
the substation fence line.

8.18.2 The ground grid shall be designed in accordance with IEEE 80, PacifiCorp Engineering Handbook

Secton 6B.6-Substation Grounding and using SES-CDEGS software or Owner-approved
equivalent.
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8.18.3 The Project Substation grounding system shall be an interconnected network of bare #4/0 AWG
copper conductor and copper-clad ground rods (ground wells may be used instead of ground rods
if dictated by the soil analysis). The system shall be designed such that Project Substation personnel
are protected from the hazards that can occur as the Project Substation grounding system provides
the earth return electrode during power system phase to ground faults.

8.18.4 Ground resistivity testing shall be performed prior to final design to determine ground analysis
parameters. The ground resistivity shall be measured with the methods given in IEEE 81.

8.18.5 The Project Substation grounding grid shall be designed in accordance with the methods and
recommendations of IEEE 80. The grounding system shall have adequate capacity to dissipate heat
from ground current under the most severe conditions in areas of high ground fault current
concentrations, with grid spacing such that safe voltage gradients are maintained. Ground
conductors shall be sized for fault duration of 0.5 seconds.
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8.18.6 Ground conductor size shall be sized accordingly to specific ground conditions and equipment

requirements.
8.18.7 Bare conductors to be installed below grade shall be spaced in a regular pattern that is consistent
with the grounding analyses. Each junction of the grid shall be bonded together by an exothermal

welding process. Above ground shall be NEMA two-hole connectors.

8.18.8 Grounding connections shall be made to fences and equipment. Equipment grounds shall conform
to the following general guidelines:

(D Grounds shall conform to the NESC.

2) All equipment grounding connections shall be connected to the ground grid.
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8.18.9 All Project Substation bus and equipment support structures shall be connected to the station
ground grid. Metal support structures in direct metallic contact with other metal structures do not
require a separate grounding connection to the station ground grid. Fences shall be grounded in
accordance with the requirements of the NESC.

8.18.10 The ground grid shall extend at least three (3) feet outside the perimeter fence of the Project

Substation and shall be bonded to the fence as required to meet acceptable levels of both touch and
step potential and ground potential rise per PacifiCorp Substation Grounding standards.
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8.18.11 A minimum of six (6) inches of washed crushed aggregate shall cover the entire Project Substation
footprint, including those areas reserved for future build-out, plus a minimum of three (3) feet
outside the perimeter fence, in order to help reduce touch and step potentials. A greater level of
washed crushed aggregate shall be installed if necessary, to meet the Requirements and satisfy the
recommendations set forth in the geotechnical engineering report. The minimum resistivity shall
be 3,000 ohm-meters. Crushed rock shall conform to ASTM C33, gradation 1.5 to No. 8 particles.

8.18.12 All grounding materials required shall be furnished new and undamaged in accordance with the
following requirements, at a minimum:

(D) Rods:
(a) 5/8-inch x 10-foot (minimum) copper-clad standard type or as

grounding calculations required.
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(b) The copper cladding shall be electrolytically bonded to the steel rod or
bonded by a molten welding process.
© Cold rolled copper cladding is not acceptable.
(d) Soil conditions may require ground rods to be drilled.
2) Cable:
(a) Bare: soft-drawn copper, Class B stranding, ASTM BB.

(b) Insulated: soft-drawn copper; Class B stranding with green-colored
PVC insulation; UL 83; Type TW, THW or THHN.
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3) Wire mesh: copper clad; 6 AWG; 6-inch x 6-inch mesh spacing; copper weld or Owner-
approved equal.

4) Bus and bars: soft copper; cross section not less than 1/8-inch thick by 1-inch wide; ASTM
8187.

5) Exothermal welds: molds, cartridges, materials, and accessories as recommended by the
manufacturer of the molds for the items to be welded. Cadweld heavy duty or Owner-

approved equal. Molds and powder shall be furnished by the same manufacturer.

(6) Flush ground plates: Cadweld B-162 Series, B-164 Series, or Owner-approved equal
ground plates with NEMA hole spacing.
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8.18.13 All clamps, connectors, bolts, washers, nuts, and other hardware used with the grounding system
shall be made of copper. Compression fittings above grade are prohibited.

8.19 Lightning Protection

8.19.1 Lightning protection shall be designed in accordance with IEEE 998.

8.19.2 Overhead shield wires installed on the take-off towers and lightning masts shall be provided for
protection from direct lightning strikes.

8.19.3 The shield system shall be adequately tied into the Project Substation ground grid.

8.19.4 Steel masts for direct stroke protection shall be round tapered seamless extruded or spun aluminum
tubes.
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@8 The overall height of the masts above grade shall be determined from the direct stroke
protection study, as more particularly described in Exhibit [TBD] (Scope of Work).

2) Masts shall have a single uniform taper from top to bottom.

3) Each mast shall be capped with a suitable finial.

4) Each mast shall be equipped with an internal vibration dampening device.

®)] The design of masts shall have a safety factor of two (2) based on the allowable yield stress

for the mast material in accordance with the latest ASCE specifications governing design
of structures.
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(6) The horizontal deflection at the top of each free-standing mast shall be limited to L/20 of
its height above foundation.

(7 Each mast shall be installed on a concrete foundation with galvanized steel anchor bolts.
Foundations, bolts, and welding shall be in accordance with the Requirements, including
Section 5.0 (Structural Works Specifications).

(8) Each mast shall be provided with two grounding pads located 12 inches above the

foundation.
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8.20 Lighting
8.20.1 A lighting system shall be furnished for the Project Substation. The lighting system shall provide
personnel with illumination for Project Substation operation and maintenance under normal

conditions, and means of egress under emergency conditions. Dark sky lighting is recommended.

8.20.2 The power supply for the lighting system shall be from 120/208 or 277/480 volt, 3-phase, 4-wire
lighting panel. Single-phase lighting is also acceptable.

8.20.3 The lighting system shall be designed in accordance with IES standards to provide acceptable
illumination levels.

8.20.4 Lighting sources and fixture selections shall be based on the applicability of the luminaries for the
area under consideration.
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8.20.5 Lighting levels shall meet, at a minimum, the requirements of the NESC, including Table 111-1

therein.

8.20.6 Outdoor lighting shall be LED type.

8.21 Equipment Labeling

8.21.1 All major equipment and devices shall be properly labeled with nameplates made of laminated
three-ply plastic, equal to Lamicoid to meet Applicable Standards (including those for safety) and
other Requirements.

8.21.2 Nameplates shall be a minimum of 1/8-inch thick, with yellow outer layers on a black core.

8.21.3 Nameplate edges shall be chamfered.
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8.21.4 Nameplates shall be fastened to the equipment by using a minimum of one (1) blank rounded screw

on each end.
8.22  Substation Video Surveillance
8.22.1 For purposes of the Proposal, a CCTV system will not be installed at the Project Substation,

although Seller shall install conduits and gang boxes (including covers for gang boxes) and leave
appropriate space for future installation.
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8.23  Electrical Equipment Enclosures

8.23.1 Control cabinets, pull boxes, and junction boxes shall be in accordance with NEMA standards and
type number and shall be suitable for the Project location conditions. Minimum design shall be:

(D Indoor: NEMA 1
2) Outdoor: NEMA 3, stainless or aluminum.

8.23.2 All enclosures shall be provided with pad-locking provisions.
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8.24  Battery System

8.24.1 All battery systems shall conform, at a minimum, to the Applicable Standards of IEEE, ANSI, and
NEMA, as well as other applicable Requirements.

8.24.2 Batteries shall be provided with racks, connection devices, tools, instruction books, protection
shield covers, rail protection system, and other standard items. They shall also include redundant
fans for the required ventilation. Such fans shall be installed directly above the location where
batteries are to be installed.

8.24.3 Battery charger requirements:

(D Two (2) fully-rated, self-cooled battery chargers shall be installed. The battery chargers
should be connected in parallel to charge the batteries simultaneously.
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Project Substation battery chargers shall be 125VDC output, sized as required for eight (8)-
hour recharge while serving continuous load.

Chargers shall include an AC circuit breaker in the charger input circuit to provide a
disconnect point and overcurrent protection. Chargers also shall include DC ammeters,
DC voltmeters, AC power failure alarm relays, high/low DC voltage alarm relays, ground
detection alarm relays, and battery temperature compensation systems which reduce the
charge rate if necessary.

Chargers shall maintain output voltage within plus or minus one-half percent (0.5%) from
no load to full load, with an input power supply deviation in voltage level of plus or minus
ten percent (10%) and an input power supply deviation in frequency of plus or minus five
percent (5%).
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4) Chargers shall automatically vary the charging rate in accordance with the requirements of

the Project Substation battery.

(6) Each battery charger-eliminator furnished shall be self-regulating, natural cooled, solid-
state silicon controlled full wave rectifier type designed for single and parallel operation
with the batteries specified under the Specifications. Charger shall be able to provide the
DC load requirements in the event that battery is disconnected.

(7 The chargers will be served from the Project Substation AC system.
®) Solid-state electronic circuits shall have AC and DC transient voltage protection and shall

be designed to recharge a totally discharged battery without overloading and without
causing an interrupting operation of AC or DC circuit breakers.

Page 377 of 417



Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

©) Charger shall be a full capacity charger, and shall have the capacity to recharge the battery
in eight (8) hours following complete discharge. Charger shall also have an equalizing
charge mode. Battery charger will be self-regulating after charging levels are manually
selected. Battery charger shall be manufactured in NEMA 1 enclosures suitable for
placement in an indoor, environmentally controlled atmosphere. Charger shall require only
front access, and will allow either top or bottom conduit/cable entry.

8.24.4 The Project Substation shall include a DC system, including, but not limited to, batteries, two (2)
battery chargers, and panelboards.

(D Battery size shall be determined using the battery load profile.

2) Nominal voltage shall be 125VDC with 60 cells.
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3) Batteries shall be capable of being recharged to rated capacity from a discharge down to
zero (0) volts per cell, following an equalization charge.

4) Batteries shall be capable of being recharged within eight (8) hours following a complete
discharge.

%) Design shall be based on an eight (8)-hour discharge time to 1.75 volts per cell and the

voltage is to be maintained for the minimum 30-year life of the battery.
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8.24.5 Each battery cell shall be wet cell, lead-acid pasted plate-type with lead-calcium alloy plate grids
or sealed type with 30-year expected life. Cell containers shall be sealed, clear, shock absorbing,
heat resistant plastic, with electrolyte high and low-level markers and spray-proof vents. Batteries
shall be manufactured for full float service with a high discharge rate, low deterioration rate, and
low maintenance. Batteries shall be supplied complete with all accessories (e.g., battery rack, inter-
cell connectors). Racks shall be a two (2)-step configuration with proper seismic design for the
location.

8.24.6 The DC panel and bolted breakers shall have a main bus current rating as required to supply the
connected load. The continuous current ratings and interrupting ratings of the feeder breakers shall
be based on the available fault current and the characteristics of the connected loads or the battery
chargers.
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8.24.7 The capacity of each battery shall be determined in accordance with IEEE 485 and the
specifications herein. With the battery initially fully charged at the floating voltage specified, and
with the battery chargers disconnected, the battery shall be capable of supplying the duty cycle
specified. The ambient temperature during the duty cycle shall be 25°C.

8.24.8 The duty cycle for battery sizing shall include:

(D) One (1) minute at the level of current required to operate all Project Substation circuit
breakers plus the continuous load.

2) 478 minutes of continuous load (actual but not less than 15A).

3) One (1) minute at the level of current required to operate all Project Substation circuit
breakers plus the continuous load.
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8.25 Raceway
8.25.1 Raceway shall conform, at a minimum, to the recommendations included in IEEE 525.
8.25.2 Raceway that contains multiple cable circuits shall have all cables with identical insulation ratings.
8.25.3 Individual raceway systems shall be established for the following services:
(D) 600-volt control cable.
2) Special electrical noise-sensitive circuits.

3) Fiber optic cable.
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8.25.4 Hot-dipped, rigid galvanized conduit (after fabrication) shall be used for above-ground power and
control cables.

8.25.5 Flexible conduits shall be used only at locations where vibration is required. The maximum
contiguous length of flexible conduit shall be three (3) feet.

8.25.6 All raceway and conduit locations shall be coordinated with other equipment and structures. All
raceway and conduit shall be installed perpendicular or parallel to the major equipment and bus

structures.

8.25.7 All raceway and conduit shall be installed in a neat, rectangular form. Special attention shall be
given to securing a neat appearance.
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8.25.8 All raceway materials required shall be furnished new and undamaged in accordance with the
following requirements, at a minimum:
(D) Duct: polyvinyl chloride, Schedule 40 PVC in accordance with NEMA TC-2.

2) Couplings: plastic, for use with duct previously specified and “duct-to-steel” adapters as
required, including joint cement.

3) Spacers: plastic high impact, interlocking, base and intermediate type
@) Factory bends and sweeps: Schedule 40 PVC, three (3)-foot minimum radius.

5) End bells: plastic.
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(6) Plugs: plastic, high impact, tapered to fit end bell provided.
@) Duct binder: hemp or sisal twine coupling.
() Riser termination: rigid hot-dip galvanized mild-steel coupling.
)} Riser bends: rigid steel conduit elbows, factory or field made, three (3)-foot minimum

radius, 90 degree, entirely concrete encased below grade; hot-dip galvanized rigid mild
steel in accordance with ANSI C80.1 and UL 6; the conduit interior and exterior surfaces
having a continuous zinc coating with an overcoat of transparent enamel or transparent
lacquer.
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8.26  Protective Relaying
8.26.1 Protective relaying shall provide secure and selective isolation of equipment when necessary during
faults, abnormal or hazardous operating conditions. All protective relaying equipment will meet all

recommendations contained within:

(1 PacifiCorp FACILITY CONNECTION REQUIREMENTS FOR TRANSMISSION
SYSTEMS

2) , IEEE Std 666-1991 IEEE Design Guide for Electric Power Service Systems for
Generating Stations

3) IEEE Std C37.102 IEEE Guide for AC Generator Protection

Page 386 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

4) IEEE Std C37.110 IEEE Guide for the Application of Current Transformers Used for
Protective Relaying Purposes.

8.26.2 All relays shall be microprocessor-based and wired to a central communication processor with
IRIG-B time stamping. The communication processor shall integrate all relaying.

8.26.3 Relay panels shall be located in the Project Substation control building and shall include all hard-
wired and soft-wired protection and control interlocks. Relay panels shall be installed in a new
control room.

8.26.4 Protective relaying design and equipment selection shall be provided in accordance with the

Requirements, including, but not limited to, the Applicable Standards and prudent electrical
industry practices.
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8.26.5 All protection device settings shall be provided for Owner’s review no later than 60 days prior to
the system energization date.
8.26.6 Programming of devices shall be provided in electronic format native to the device.

8.26.7 Owner will have the authority to review the final design prior to procurement of equipment.

8.26.8 The interconnection utility shall require review and confirm line protection and signal exchange
requirements. Owner shall facilitate such reviews.

8.26.9 Protection shall be provided for all breakers, bus, transformers, 34.5-kV lines, high-side lines,
capacitors, and reactors.
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8.26.10 The relaying schemes shall monitor and respond to overcurrents, phase faults, ground faults, and
other system abnormalities. Protection schemes to be utilized shall include, but not be limited to,
overcurrent, over/under voltage, line impedance/differential, bus differential, transformer
differential, breaker failure, backup relaying, switch into fault, and sync check.

8.26.11 Annunciation and alarms shall be communicated to the Operator through an RTU that will signal
loss of protection integrity including but not limited to: coil monitoring, loss of tripping power, gas
pressure, relay failure, and other similar items.

8.26.12 High-side lines shall include primary and backup relaying.

8.26.13 The primary and backup systems shall use redundancy philosophies to minimize common failure
modes.
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8.26.14 Main step-up transformer protection shall include primary and backup relaying and monitor for oil
and winding temperature.

8.26.15 Observe IEEE 1050 for protective instrument grounding.

8.26.16 Revenue grade interchange meters shall be installed on the high-side of the main step-up
transformer. Other meters shall be installed on each medium-voltage (34.5-kV) Collection System
Circuit feeder and within each Wind Turbine Generator, not required if the SCADA System can
register production by Wind Turbine Generator. Revenue metering shall be PacifiCorp standard
metering package, a three-phase four wire 3-element grounded installation, owned and maintained
by PacifiCorp.

8.26.17 All relays shall have digital read-out on the front.
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8.27  Control Building

8.27.1 The control building shall be a new, prefabricated building. All electrical equipment shall be
installed in the building prior to shipment.

8.27.2 The control building shall be located within the fenced area of the Project Substation.
8.27.3 The control building shall be grounded and include HVAC.

8.27.4 The control building shall contain a data concentrator and communications processor to collect
Project Substation data signals for facility use.

8.27.5 The control building shall include adequate space and clearance for all Turbine Supplier-furnished
Turbine SCADA System equipment.

Page 391 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

8.27.6 Local user controls shall be included that are capable of overriding the controller if required for
any reason. Local controls, including monitoring screens and keyboards, shall be placed in the
control building.

8.28 Fencing and Gates

8.28.1 PacifiCorp chain link fencing and gate standard A-7.10.2 Section 02810 supersedes any
information provided below.

8.28.2 The Project Substation perimeter shall be fenced. The fence shall be tied into the Project Substation
grounding grid.
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8.28.3 At least one (1) vehicle gate shall be installed at the Project Substation. The vehicle gate shall be
a double-hung, 20-foot-wide (minimum), manual, rolling gate. At least 10 remote-entry devices
shall be supplied and programmed by Seller for Owner’s use.

8.28.4 At least one (1) walk gate shall be installed at the Project Substation. The walk gate shall be a
lockable, single-hung, 4-foot-wide, swing-gate for personnel access.

8.28.5 All fencing and gates shall comply with the minimum specifications in Section 3.10 (Fencing,
Walls, and Gates) herein.

8.29  Testing and Quality Control

8.29.1 All testing described herein shall be performed by an independent, experienced third party. Seller
shall notify Owner of all testing schedules at least 30 days in advance of testing activities.
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8.29.2 All Project Substation equipment shall be tested to demonstrate it meets stated design criteria and
is fit for purpose.
8.29.3 Project Substation testing shall include the following, at a minimum:

(D All testing specified in the Applicable Standards, including NETA.

2) All testing reasonably recommended or required by the applicable equipment suppliers.

3) All exposed cable sections shall be visually inspected for physical damage or
manufacturing defects. Such inspections shall be performed prior to and during
installation.

4) Insulation testing of all installed cables.
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4) Point-to-point wiring checks of all installed wiring.
(6) After completion of wiring installation work, all circuits shall be tested for continuity,

grounds, shorts.
(7 Breaker function testing.
®) PT/CT turns ratio and polarity testing.
9) Breaker contact resistance testing.
(10)  Ground resistance and continuity testing.

(11)  Surge arrestor testing.
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(12)  Instrument transformer testing.

(13)  Ground grid testing.

(14)  Relay functional testing.

(15)  Disconnect switch testing.

(16)  Reactor / capacitor bank testing (if applicable).
(17)  Control building testing.

(18)  Minimum main step-up transformer testing, all on the purchased unit(s):
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(a) All tests identified as “Routine” in IEEE C57.12.00 Table 18 and
performed in accordance with IEEE C57.12.90.00.

(b) Temperature rise at the maximum 65°C rating.
(©) Temperature indicator accuracy test.
(d) Induced potential test with the transformer connected at high voltage,

with the transformer’s own bushings in place, accompanied by partial
discharge monitoring (to conform to ANSI C57.12.90).

(e) Impulse tests on all winding terminals, with the transformer’s own
bushings in place.
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Switching surge tests on the high-voltage winding, with the
transformer’s own bushings in place.

Test all control wiring for continuity, grounds, and correct connections;
and test operation of all relays, indicators, switches, lights, and
interlocks.

Resistance measurements of all windings on the rated voltage
connection and all load tap connections. Test results shall be reported
in ohms at 85°C

Double insulation power factor tests conforming to Method II in Table

4 of Article 10.10 of ANSI C57.12.90. The power factor shall be equal
to or less than 0.5% at 20°C.
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)] Perform the supplier’s standard tests on each surge arrester.
(k) Zero sequence.

1)) SFRA, at factory and at Project Site.

8.29.4 All Project Substation foundations shall be tested in accordance with Section Error! Reference
source not found. (Error! Reference source not found.) herein.

8.29.5 Copies of testing reports shall be submitted to Owner within 10 days of completing such test.
Testing reports shall include a summary of testing procedures and acceptance criteria.
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9.0 INTERCONNECTION LINE SPECIFICATIONS

9.1 General Provisions

9.1.1 The Interconnection Line shall be designed and constructed to a high level of reliability and shall
meet or exceed the requirements set forth by the interconnection line and substation shall be

outfitted with PacifiCorp’s standard avian safety devices.

9.1.2 The Interconnection Line shall be designed and constructed in accordance with the Project
Electrical Studies, as defined in section 8.
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9.1.3 Minimum clearance for energized parts of overhead portions of the Interconnection Line shall at a
minimum meet or exceed requirements specified in the applicable permits, including, but not
limited to, those set forth in the current edition of the National Electric Safety Code. Electrical
clearances shall be maintained in the design and construction of all jumper assemblies.

9.1.4 PLS-CADD software shall be utilized to spot and perform detailed analysis and design of the
Interconnection Line. Copies of all PLS-CADD electronic design files shall be provided to Owner
in final form at the conclusion of the Project. Copies of preliminary PLS-CADD electronic design
files shall be provided to Owner with each preliminary design. The ellipse amplitude safety factor
in PLS-CADD shall not be less than 1.0.

9.1.5 The Interconnection Line, when in operation, shall be corona free and shall not cause radio or

television interference, nor excessive noise in excess of requirements set forth in the Applicable
Standards, applicable permits, or other applicable Requirements.
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9.1.6 Ifit is determined by the meteorological report that an area is prone to icing, galloping should be

considered.
9.1.7 Weather cases and loading criteria shall be developed by Seller based on requirements set forth in
the Applicable Standards, including, but not limited to, NESC C2 (Current Version), as well as the

Project-specific meteorological study.

9.1.8 All manufacturer installation instructions for the installation of all Interconnection Line
components shall be obtained and followed.

9.2 Design Working Life

9.2.1 The design working life of the Interconnection Line equipment shall be a minimum of 30 years.
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9.3 Civil Works Requirements

9.3.1 All civil works for the Interconnection Line shall comply with the applicable specifications in
Section 5.0 (Civil Works Specifications).

9.4 Structural Works Requirements
9.4.1 All Interconnection Line structures, foundations, assemblies, and components shall be designed

and constructed in accordance with the applicable structural works specifications in Section 5.0
(Structural Works Specifications).
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9.5 Structure Spotting
9.5.1 Structure spotting and profile generation shall be completed with PLS-CADD. All structure
spotting shall be based on profile data provided by the surveyor and aerial mapper, right-of-way,

landowner input, routing constraints, permitting conditions, and field investigation.

9.5.2  All structure spotting shall be based upon the profile data provided by the design and shall consider
data from routing constraints and field investigation.

9.5.3 Site specific structure locations and site specific constraints are as determined by the design data.
9.6 Conductors, Shield Wire, and OPGW

9.6.1 All conductor cables, shield wire, and OPGW shall be installed by controlled tension methods.
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Pre-stressing of any type of wire shall not be permitted without the prior written approval of Owner.

If conductors are bundled, all conductors in any one bundle shall be sagged simultaneously and all

shall be clipped in on the same day.

Each sag span and control span shall be measured with surveyor’s transits to verify exact span

lengths, prior to sagging.

All conductor cables, shield wire and OPGW sag spans and control spans shall be measured before

sagging.
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9.6.6 Conductor cables, shield wire, and OPGW shall be installed in accordance with IEEE’s “IEEE
Guide to the Installation of Overhead Transmission Line Conductors”, Standard No. 524, and
sagged to within a tolerance of three (3)-inch sag increase and no sag decrease. Transits shall be
used for sagging and shall be maintained in good operating condition and checked for accuracy and
adjusted, if necessary, a minimum of once per week during sagging operation.

9.6.7 Conductor cables, shield wire, and OPGW shall not be dead-ended and clipped sooner than two (2)
hours and should be fully tensioned within 24 hours of initial stringing. In no case shall more than

72 hours elapse between the stringing of conductor/ground wires and their final tensioning.

9.6.8 No single conductor cable within a bundle shall be more than one (1) inch from its sag position
relative to the other conductor cables.

Page 406 of 417



RFP Appendix A.X

Vé PACIFICORP

High Voltage for Wind, Solar or BESS
Technical Specification

Draft
June 5, 2020

RFP Appendix A.X (HV) - Work Specifications (BTA)
Draft (20200605)

9.6.9 No more than one (1) splice or repair on anyone (1) conductor in any one (1) span shall be made.
Splices shall be a minimum of 25 feet from any structure.

9.6.10 Wire tension limits shall be in accordance with the Applicable Standards, including, but not limited
to, latest version of NESC C2 (Current Version).

9.6.11 The exact location where each reel of conductor was installed shall be recorded.
9.6.12 Final sag measurements, including but not limited to each sag span’s record date, span number,

span length, ruling span, wire temperature, ambient temperature, initial sag for the span, time in
blocks, time of day and sag measurements, shall be recorded.
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9.6.13 OPGW (including a primary and secondary (redundant) OPGW) shall be installed the entire length
of the overhead route and coordinated with the SCADA System/communication/protection
specification.

9.6.14 OPGW shall include a minimum fiber count of 48, single mode.

9.6.15 OPGW design tension limits shall be specified in the Project-specific sections.

9.6.16 Stringing tensions for the OPGW shall not exceed twenty percent (20%) of the ultimate cable
strength.

9.6.17 Splice locations shall be selected and provided with weatherproof splice boxes suitable for the
selected OPGW.
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9.6.18 At each splice location, a 50-foot coil of spare wire shall be maintained.

9.6.19 Spare wire may be coiled on the pole, placed in an underground vault, or coiled in an aerial slack
storage device.

9.6.20 The OPGW shall be solidly bonded to the steel pole with a braided soft drawn copper jumper and
steel structures shall incorporate a welded grounding nut for that purpose.

9.6.21 Shield wire shall be minimum 3/8-inch, 7-strand EHS steel wire.

9.6.22 Shield wires and OPGW shall be bonded to the pole grounding system using a suitable ground
wire.
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9.7 Insulators and Hardware
9.7.1 Non-ceramic, porcelain, or toughened glass insulators shall be used for both suspension and dead-
end applications and types (non-ceramic, porcelain, or toughened glass) or manufacturer of

insulators shall not be mixed.

9.7.2  Insulator length, strength, and required number shall be determined based on loading requirements,
switching surge and lightning requirements, and by contamination levels.

9.7.3  All surfaces of metal parts shall be relatively smooth with no projecting points or irregularities,
which may cause corona.

9.7.4  Nuts shall be hexagonal and of corona-free design.
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9.7.5  All non-ceramic insulators shall include grading rings on the energized end of assemblies 138kV
and up. Extra high voltages may require additional grading.

9.7.6  All ferrous material except stainless steel shall be hot dip galvanized to conform to ASTM A153.

9.7.7  Cotter keys shall be austenitic stainless steel and each piece shall be marked for identification with
the manufacturer’s part or catalog number.

9.7.8 The standard porcelain insulator unit to be used is a 5.75-inch by 10-inch bell with a ball and socket
coupling.

9.7.9  Insulators shall be wet-process porcelain.

9.7.10 Materials shall be packaged in weather-resistant cartons or crates suitable for outdoor storage.
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9.7.11 The insulators shall be protected with suitable material to prevent damage to the sheds, bell,
connections, and/or end fittings during shipping.

9.7.12 Line guards and armor rods shall be installed in conjunction with suspension clamp assemblies.

9.7.13 The center of the armor rods shall be within one (1) inch of the suspension clamp.

9.7.14 The termination of the armor rods shall be within one-half (0.5) inch of each other.

9.7.15 Inthe assembly of insulators and insulator hardware, every cotter key shall be inspected to ascertain
that it is in place and properly seated and spread.
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9.8 Grounding
9.8.1 All overhead poles shall be grounded locally at each pole.

9.8.2  The ground should consist of a copper ground wire connected to a 0.5-inch, coated, carbon steel
ground rod.

9.8.3 Grounding systems shall be designed in accordance with all Applicable Standards and best
engineering practices.

9.8.4 Maximum resistance shall be no greater than 10 ohms. If ground resistance is greater than 10 ohms,
special grounding designs shall be prepared.

9.8.5 A ground resistance test shall be done at every structure.
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9.9 Lightning Protection
9.9.1 The Interconnection Line shall be protected against lightning by the use of shield wire(s).

9.9.2  The shield wires shall be located so as to intercept lightning strikes and prevent direct strikes to the
conductors.

9.9.3  Position of shield wires, ground resistance, and electrical parameters of the line insulation shall be
coordinated to produce a calculated performance equal or superior to the standard value.

9.9.4 The isokeraunic level of the area of the line shall be determined by Seller and shall be used in the
design of the shielding/grounding system.
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9.9.5 The method of grounding and the required ground resistance to minimize the outage rate shall be

calculated.
9.10 Marking and Lighting
9.10.1 All Interconnection Line structures shall be marked per FAA standards.
9.10.2 The Interconnection Line marking and lighting system shall comply with the requirements as

defined in US DOT-FAA Advisory Circular No. AC 70/7460-1K: Obstruction Marking and
Lighting.
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9.11 Testing and Quality Control

9.11.1 All testing described herein shall be performed by an independent, experienced third party. Seller
shall notify Owner of all testing schedules at least 30 days in advance of testing activities.

9.11.2 All Interconnection Line equipment shall be tested to demonstrate it meets stated design criteria
and is fit for purpose.

9.11.3 Interconnection Line testing shall include the following, at a minimum:
(1 All testing specified in the Applicable Standards, including NETA.

2) All testing reasonably recommended or required by the applicable equipment suppliers.
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3) All exposed conductor and OPGW sections shall be visually inspected for physical damage
or manufacturing defects. Such inspections shall be performed prior to and during
installation.

@) Resistance testing on grounding grid at each structure location.
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